
US-13/NC-11 FROM NC-903 TO 1180 FT NORTH OF BRIDGE #383.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

S. T. WOOTEN CORPORATION ROSE BROTHERS PAVING CO INC

WILSON,  NC AHOSKIE,  NC

APR 05, 2016 12:50 PM PITT, EDGECOMBE 2:00 PM 1 /  1 001

2016CPT.02.04.10741.2,  2016CPT.02.07.10741.5,  2016CPT.04.09.10331.1 MAR 15 2016 C203834

TIP NO 12.060 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 170500.00 125000.00  185000.00MOBILIZATION

0002 1220000000-E 545  840 TON 30.00 25200.00 37.22 31264.80 40.00  33600.00INCIDENTAL STONE BASE

0003 1245000000-E SP  23.1 SMI 2800.00 64680.00 3074.55 71022.11 3000.00  69300.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  187,724 SY  0.90 168951.60 1.15 215882.60 1.25  234655.00MILL ASP PVMT *****" DTH
(2-1/2")

0005 1330000000-E 607  4,126 SY  7.00 28882.00 4.87 20093.62 10.00  41260.00INCIDENTAL MILLING

0006 1498000000-E 610  26,758 TON 30.00 802740.00 35.00 936530.00 33.00  883014.00ASP CONC INTR CRS I19.0B

0007 1519000000-E 610  23,865 TON 35.00 835275.00 37.00 883005.00 33.00  787545.00ASP CONC SURF CRS S9.5B

0008 1575000000-E 620  2,716 TON 338.00 918008.00 360.00 977760.00 400.00  1086400.00ASP FOR PLANT MIX

0009 1840000000-E 665  253,854 LF  0.05 12692.70 0.08 20308.32 0.20  50770.80MILLED RUMBLE STRIPS

0010 2845000000-N 858  2 EA  300.00 600.00 750.00 1500.00 400.00  800.00ADJ METER OR VALVE BOXES

0011 4413000000-E SP   842 SF  5.50 4631.00 6.35 5346.70 8.00  6736.00WORK ZONE ADV/GEN WARN SIGN

0012 4457000000-N SP  Lump Sum 130000.00 120000.00  79500.00TEMP TRAFFIC CONTROL (SP)

0013 4688000000-E 1205  135,955 LF  0.80 108764.00 0.93 126438.15 0.75  101966.25THERMO PVT MKG LINES,6"90 MILS

0014 4690000000-E 1205  17,184 LF  0.90 15465.60 0.98 16840.32 0.90  15465.60THERMO PVT MKG LINES 6"120 MILS

0015 4700000000-E 1205  150 LF  5.00 750.00 5.00 750.00 5.00  750.0012"WIDE THERMO 90 MILS

0016 4710000000-E 1205  700 LF  8.00 5600.00 10.00 7000.00 8.50  5950.0024"WIDE THERMO 120 MILS

0017 4721000000-E 1205  4 EA  125.00 500.00 100.00 400.00 150.00  600.00THERMO PVT MKG CHARACTER 120

0018 4725000000-E 1205  295 EA  100.00 29500.00 100.00 29500.00 115.00  33925.00THERMO PVT SYMBOL 90MILS

0019 4847100000-E 1205  2,550 LF  4.00 10200.00 3.95 10072.50 8.50  21675.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0020 4847120000-E 1205  40 LF  5.00 200.00 25.00 1000.00 20.00  800.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0021 4905000000-N 1253  1,755 EA  26.00 45630.00 28.50 50017.50 30.00  52650.00SNOWPLB PVMT MRKER

0022 6071010000-E SP   250 LF  8.00 2000.00 9.15 2287.50 12.00  3000.00WATTLE

0023 6084000000-E 1660  13 ACR 1400.00 18200.00 1712.50 22262.50 2500.00  32500.00SEEDING AND MULCHING

0024 6117000000-N SP   6 EA  200.00 1200.00 450.00 2700.00 500.00  3000.00RESPONSE FOR EROS CONTROL

0025 4810000000-E 1205  154,000 LF  0.12 18480.00 0.25 38500.00 0.16  24640.00PAINT PVMT MARKINGS 4"

 

    TOTAL 3418649.90 TOTAL 3715481.62 TOTAL  3755502.65CONTRACT TOTAL

 

    SUB-TOTAL 3418649.90 SUB-TOTAL 3715481.62 SUB-TOTAL  3755502.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3418649.90   BARNHILL CONTRACTING COMPANY

     2  3715481.62   S. T. WOOTEN CORPORATION

     3  3755502.65   ROSE BROTHERS PAVING CO INC



BRIDGE OVER PANTEGO CREEK ON US-264 AND OFF-SITE DETOUR INCLUDES SR-1625, SR-1626, AND SR-1621.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

APR 05, 2016 12:50 PM BEAUFORT 2:00 PM 1 /  8 002

2016CPT.02.27.20071.3,  46000.3.2 MAR 15 2016 C203775

TIP NO 5.002 MIB-5300

FED AID NO STATE FUNDED

RESURFACING, GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 104500.00 110000.00  110000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 10000.00 15000.00  11065.40CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 17000.00 12000.00  22860.00REINF BRG APPR **********
(18+77.50 -L-)

0004 0050000000-E 226  1 ACR 3500.00 3500.00 3500.00 3500.00 3500.00  3500.00SUPP CLEARING & GRUBBING

0005 0057000000-E 226  750 CY  10.50 7875.00 10.50 7875.00 11.00  8250.00UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 50000.00 165000.00  50000.00GRADING

0007 0106000000-E 230  5,700 CY  7.75 44175.00 7.75 44175.00 7.75  44175.00BORROW EXCAVATION

0008 0195000000-E 265  650 CY  12.00 7800.00 12.00 7800.00 12.00  7800.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  950 SY  2.50 2375.00 2.50 2375.00 2.50  2375.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  61 TON 50.00 3050.00 50.00 3050.00 50.00  3050.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  244 SY  4.00 976.00 4.00 976.00 4.00  976.00FND CONDIT GEOTEXTILE

0012 0448300000-E 310  304 LF  51.00 15504.00 51.00 15504.00 51.00  15504.0018" RCP CULV CLASS IV

0013 0995000000-E 340  28 LF  10.50 294.00 10.50 294.00 10.50  294.00PIPE REMOVAL

0014 1099500000-E 505  100 CY  13.50 1350.00 13.50 1350.00 13.50  1350.00SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 32.00 6400.00 32.00 6400.00 32.00  6400.00CLASS IV SUBGRD STABILIZATION

0016 1111000000-E SP   45 TON 30.00 1350.00 30.00 1350.00 30.00  1350.00CLASS IV AGGREGATE STABILIZATION

0017 1220000000-E 545  800 TON 33.00 26400.00 33.00 26400.00 33.00  26400.00INCIDENTAL STONE BASE

0018 1245000000-E SP  9.82 SMI 2000.00 19640.00 2000.00 19640.00 2000.00  19640.00SHOULDER RECONSTRUCTION

0019 1330000000-E 607  445 SY  20.00 8900.00 21.50 9567.50 25.00  11125.00INCIDENTAL MILLING

0020 1489000000-E 610  180 TON 105.00 18900.00 92.00 16560.00 105.00  18900.00ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  90 TON 105.00 9450.00 92.00 8280.00 105.00  9450.00ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  250 TON 107.00 26750.00 78.00 19500.00 105.00  26250.00ASP CONC SURF CRS S9.5B

0023 1525000000-E 610  7,132 TON 59.45 423997.40 43.80 312381.60 59.45  423997.40ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  508 TON 415.00 210820.00 475.00 241300.00 415.00  210820.00ASP FOR PLANT MIX

0025 1693000000-E 654  13 TON 200.00 2600.00 250.00 3250.00 500.00  6500.00ASPH PLT MIX PVMT REPAIR

0026 2022000000-E 815  112 CY  15.00 1680.00 32.00 3584.00 36.00  4032.00SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  3.00 1500.00 6.00 3000.00 3.00  1500.00GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  50.00 4200.00 55.00 4620.00 65.00  5460.00SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  10.00 5000.00 22.00 11000.00 8.00  4000.006" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  200.00 200.00 250.00 250.00 350.00  350.00SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  10.00 60.00 24.00 144.00 40.00  240.006" OUTLET PIPE

0032 2209000000-E 838  1 CY  1650.00 1650.00 1650.00 1650.00 1650.00  1650.00ENDWALLS

0033 2286000000-N 840  6 EA  900.00 5400.00 900.00 5400.00 900.00  5400.00MASNRY DRAINAGE STRUCT

0034 2364000000-N 840  1 EA  700.00 700.00 700.00 700.00 700.00  700.00FRAME W/2GRTS 840.16 STD

0035 2374000000-N 840  2 EA  785.00 1570.00 785.00 1570.00 785.00  1570.00FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  785.00 2355.00 785.00 2355.00 785.00  2355.00FRAME-GRT-HD 840.03 **
(G)

0037 2549000000-E 846  480 LF  27.00 12960.00 22.00 10560.00 50.00  24000.002'-6" CONC CURB & GUTTER



BRIDGE OVER PANTEGO CREEK ON US-264 AND OFF-SITE DETOUR INCLUDES SR-1625, SR-1626, AND SR-1621.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

APR 05, 2016 12:50 PM BEAUFORT 2:00 PM 2 /  8 002

2016CPT.02.27.20071.3,  46000.3.2 MAR 15 2016 C203775

TIP NO 5.002 MIB-5300

FED AID NO STATE FUNDED

RESURFACING, GRADING, DRAINAGE, PAVING, & STRUCTURE.

0038 2591000000-E 848  120 SY  40.00 4800.00 55.00 6600.00 70.00  8400.004" CONCRETE SIDEWALK

0039 2605000000-N 848  1 EA  1200.00 1200.00 3000.00 3000.00 3000.00  3000.00CONCRETE CURB RAMP

0040 2612000000-E 848  60 SY  64.00 3840.00 55.00 3300.00 80.00  4800.006" CONCRETE DRIVEWAY

0041 3649000000-E 876  2 TON 300.00 600.00 300.00 600.00 300.00  600.00RIP RAP, CLASS B

0042 3656000000-E 876  595 SY  2.50 1487.50 2.50 1487.50 2.50  1487.50GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  13 LF  6.00 78.00 14.00 182.00 6.00  78.00SUPPORT, 3-LB STL U-CHAN

0044 4082000000-E 903  92 LF  17.00 1564.00 18.00 1656.00 17.00  1564.00SUPPORT, WOOD

0045 4096000000-N 904  2 EA  135.00 270.00 450.00 900.00 135.00  270.00SIGN ERECTION, TYPE D

0046 4102000000-N 904  4 EA  135.00 540.00 200.00 800.00 135.00  540.00SIGN ERECTION, TYPE E

0047 4108000000-N 904  2 EA  135.00 270.00 200.00 400.00 135.00  270.00SIGN ERECTION, TYPE F

0048 4158000000-N 907  12 EA  35.00 420.00 25.00 300.00 35.00  420.00DISPOSE SIGN SYST WOOD

0049 4400000000-E 1110  380 SF  5.38 2044.40 8.50 3230.00 5.38  2044.40WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  96 SF  27.14 2605.44 14.00 1344.00 5.70  547.20WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  94 SF  4.85 455.90 12.00 1128.00 4.85  455.90WORK ZONE SIGNS (BARR)

0052 4413000000-E SP   551 SF  5.30 2920.30 8.50 4683.50 5.30  2920.30WORK ZONE ADV/GEN WARN SIGN

0053 4435000000-N 1135  20 EA  37.00 740.00 35.00 700.00 17.00  340.00CONES

0054 4445000000-E 1145  80 LF  17.00 1360.00 24.00 1920.00 17.00  1360.00BARRICADES (TYPE III)

0055 4450000000-N 1150  16 HR  30.00 480.00 50.00 800.00 50.00  800.00FLAGGER

0056 4457000000-N SP  Lump Sum 22000.00 16000.00  3000.00TEMP TRAFFIC CONTROL (SP)

0057 4685000000-E 1205  311 LF  4.00 1244.00 4.00 1244.00 2.00  622.00THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  802 LF  4.00 3208.00 4.00 3208.00 2.00  1604.00THERMO PVT MKG LINES 4"120

0059 4770000000-E 1205  496 LF  4.00 1984.00 4.00 1984.00 5.00  2480.004" COLD APPL PLSTIC LINES TYPE **
(II)

0060 4835000000-E 1205  100 LF  10.00 1000.00 10.00 1000.00 4.00  400.00PAINT PVT MKG LINES 24"

0061 4870000000-E 1205  50 LF  5.00 250.00 5.00 250.00 4.00  200.00LINE REMOVAL 24" WIDE

0062 4900000000-N 1251  14 EA  18.00 252.00 18.00 252.00 15.00  210.00PERM RAISED PVMT MARKERS

0063 5326200000-E 1510  472 LF  53.00 25016.00 53.00 25016.00 53.00  25016.0012" WATER LINE

0064 5558000000-E 1515  2 EA  2600.00 5200.00 2600.00 5200.00 2600.00  5200.0012" VALVE

0065 5571600000-E 1515  2 EA  3500.00 7000.00 3500.00 7000.00 3500.00  7000.006" TAPPING VALVE

0066 5589200000-E 1515  4 EA  8250.00 33000.00 8250.00 33000.00 8250.00  33000.002" AIR RELEASE VALVE

0067 5678400000-E 1515  2 EA  11500.00 23000.00 11500.00 23000.00 11500.00  23000.006" LINE STOP

0068 5709300000-E 1520  612 LF  45.00 27540.00 45.00 27540.00 45.00  27540.006" FORCE MAIN SEWER

0069 5800000000-E 1530  400 LF  10.00 4000.00 10.00 4000.00 10.00  4000.00ABANDON 6" UTILITY PIPE

0070 5804000000-E 1530  450 LF  15.00 6750.00 15.00 6750.00 15.00  6750.00ABANDON 12" UTILITY PIPE

0071 5871400000-E 1550  308 LF  45.00 13860.00 45.00 13860.00 45.00  13860.006" TRENCHLESS INSTALL (IN SOIL)

0072 5871410000-E 1550  34 LF  45.00 1530.00 45.00 1530.00 45.00  1530.006" TRENCHLESS INSTALL (NOT IN SOIL)

0073 5871700000-E 1550  307 LF  115.00 35305.00 115.00 35305.00 115.00  35305.0012" TRENCHLESS INSTALL (IN SOIL)

0074 5871710000-E 1550  34 LF  115.00 3910.00 115.00 3910.00 115.00  3910.0012" TRENCHLESS INSTALL (NOT IN SOIL)

0075 6000000000-E 1605  2,800 LF  2.00 5600.00 2.10 5880.00 3.75  10500.00TEMPORARY SILT FENCE



BRIDGE OVER PANTEGO CREEK ON US-264 AND OFF-SITE DETOUR INCLUDES SR-1625, SR-1626, AND SR-1621.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

APR 05, 2016 12:50 PM BEAUFORT 2:00 PM 3 /  8 002

2016CPT.02.27.20071.3,  46000.3.2 MAR 15 2016 C203775

TIP NO 5.002 MIB-5300

FED AID NO STATE FUNDED

RESURFACING, GRADING, DRAINAGE, PAVING, & STRUCTURE.

0076 6006000000-E 1610  150 TON 70.00 10500.00 70.00 10500.00 70.00  10500.00EROS CONTRL STONE CL A

0077 6009000000-E 1610  25 TON 70.00 1750.00 70.00 1750.00 70.00  1750.00EROS CONTRL STONE CL B

0078 6012000000-E 1610  130 TON 40.00 5200.00 40.00 5200.00 40.00  5200.00SEDIMENT CONTROL STONE

0079 6015000000-E 1615  6 ACR 800.00 4800.00 900.00 5400.00 1000.00  6000.00TEMPORARY MULCHING

0080 6018000000-E 1620  100 LB  2.00 200.00 3.00 300.00 2.00  200.00SEED FOR TEMP SEEDING

0081 6021000000-E 1620 0.5 TON 800.00 400.00 2400.00 1200.00 750.00  375.00FERT FOR TEMP SEEDING

0082 6024000000-E 1622  200 LF  20.00 4000.00 20.00 4000.00 20.00  4000.00TEMPORARY SLOPE DRAINS

0083 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00 3.00  1200.00SAFETY FENCE

0084 6030000000-E 1630  30 CY  25.00 750.00 25.00 750.00 25.00  750.00SILT EXCAVATION

0085 6036000000-E 1631  1,500 SY  2.35 3525.00 2.00 3000.00 3.00  4500.00MATTING FOR EROS CONTROL

0086 6037000000-E SP   100 SY  5.85 585.00 4.75 475.00 4.15  415.00COIR FIBER MAT

0087 6042000000-E 1632  375 LF  3.85 1443.75 4.00 1500.00 2.00  750.001/4" HARDWARE CLOTH

0088 6048000000-E SP   200 SY  29.00 5800.00 29.00 5800.00 30.00  6000.00FLOAT TURBIDITY CURTAIN

0089 6070000000-N 1639  2 EA  300.00 600.00 500.00 1000.00 500.00  1000.00SPECIAL STILLING BASINS

0090 6071012000-E SP   50 LF  12.00 600.00 7.00 350.00 10.00  500.00COIR FIBER WATTLE

0091 6084000000-E 1660 10.75 ACR 1600.00 17200.00 1900.00 20425.00 2250.00  24187.50SEEDING AND MULCHING

0092 6087000000-E 1660 0.5 ACR 200.00 100.00 2000.00 1000.00 250.00  125.00MOWING

0093 6090000000-E 1661  50 LB  10.00 500.00 6.00 300.00 3.00  150.00SEED FOR REPAIR SEEDING

0094 6093000000-E 1661 0.25 TON 800.00 200.00 2400.00 600.00 750.00  187.50FERT FOR REPAIR SEEDING

0095 6096000000-E 1662  50 LB  10.00 500.00 6.00 300.00 3.00  150.00SEED FOR SUPP SEEDING

0096 6108000000-E 1665 0.75 TON 800.00 600.00 2400.00 1800.00 750.00  562.50FERTILIZER TOPDRESSING

0097 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00 75.00  750.00SPECIALIZED HAND MOWING

0098 6117000000-N SP   24 EA  500.00 12000.00  250.00  6000.00RESPONSE FOR EROS CONTROL

0099 6123000000-E 1670 0.1 ACR 4000.00 400.00 300.00 30.00 10000.00  1000.00REFORESTATION

0100 6132000000-N SP   4 EA  2000.00 8000.00 2000.00 8000.00 2430.00  9720.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0101 8035000000-N 402 Lump Sum 44000.00 65000.00  75000.00REMV EXIST STR **********
(18+77.50-L-)

0102 8112730000-N 450  1 EA  4000.00 4000.00 3500.00 3500.00 3010.00  3010.00PDA TESTING

0103 8121000000-N 412 Lump Sum 10000.00 10000.00  21000.00UNCL STR EXCAV STA *****
(18+77.50-L-)

0104 8156000000-E SP   2,711 SF  21.00 56931.00 15.00 40665.00 13.00  35243.00CONCRETE WEARING SURFACE

0105 8161000000-E 420  3,647 SF  1.00 3647.00 2.00 7294.00 1.50  5470.50GROOVING BRIDGE FLOORS

0106 8175000000-E 420 115.3 CY  1040.00 119912.00 1500.00 172950.00 1555.00  179291.50CLASS AA CONC (BRIDGE)

0107 8210000000-N 422 Lump Sum 54500.00 60000.00  52000.00BRG APPR SLAB ***********
(18+77.50-L-)

0108 8224000000-E 425  11,796 LB  1.25 14745.00 2.00 23592.00 1.30  15334.80EPOXY COAT REINF STL BRDG

0109 8333000000-E 450  1,260 LF  58.00 73080.00 75.00 94500.00 75.00  94500.0016" PRESTR CONC PILES



BRIDGE OVER PANTEGO CREEK ON US-264 AND OFF-SITE DETOUR INCLUDES SR-1625, SR-1626, AND SR-1621.

S. T. WOOTEN CORPORATION

WILSON,  NC

PALMETTO INFRASTRUCTURE  INC DELLINGER, INC.

GREENVILLE,  SC MONROE,  NC

APR 05, 2016 12:50 PM BEAUFORT 2:00 PM 4 /  8 002

2016CPT.02.27.20071.3,  46000.3.2 MAR 15 2016 C203775

TIP NO 5.002 MIB-5300

FED AID NO STATE FUNDED

RESURFACING, GRADING, DRAINAGE, PAVING, & STRUCTURE.

0110 8393000000-N 450  10 EA  50.00 500.00 350.00 3500.00 230.00  2300.00PILE REDRIVES

0111 8608000000-E 876  117 TON 85.00 9945.00 70.00 8190.00 73.00  8541.00RIP RAP II (2'-0")

0112 8622000000-E 876  131 SY  3.00 393.00 6.00 786.00 4.20  550.20GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 6000.00 10000.00  6570.00ELASTOMERIC BEARINGS

0114 8762000000-E 430  420 LF  140.00 58800.00 135.00 56700.00 140.00  58800.003'-0"X 1'-9"PRESTR SLABS

0115 8763000000-E 430  910 LF  170.00 154700.00 145.00 131950.00 170.00  154700.003'-0" X 2'-0"PRESTR SLABS

0116 8860000000-N SP  Lump Sum 3300.00 4500.00  3000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0117 8867000000-E SP  290.59 LF  285.00 82818.15 150.00 43588.50 260.00  75553.40GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 2086430.84 TOTAL 2159016.60 TOTAL  2205150.00CONTRACT TOTAL

 

    SUB-TOTAL 1389159.69 SUB-TOTAL 1422301.10 SUB-TOTAL  1414285.60ROADWAY ITEMS

    SUB-TOTAL 697271.15 SUB-TOTAL 736715.50 SUB-TOTAL  790864.40STRUCTURE ITEMS



BRIDGE OVER PANTEGO CREEK ON US-264 AND OFF-SITE DETOUR INCLUDES SR-1625, SR-1626, AND SR-1621.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

T. A. LOVING COMPANY

GOLDSBORO,  NC  

APR 05, 2016 12:50 PM BEAUFORT 2:00 PM 5 /  8 002

2016CPT.02.27.20071.3,  46000.3.2 MAR 15 2016 C203775

TIP NO 5.002 MIB-5300

FED AID NO STATE FUNDED

RESURFACING, GRADING, DRAINAGE, PAVING, & STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111090.00 112000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 8250.00 7000.00  CONSTRUCTION SURVEYING

0003 0029000000-N SP  Lump Sum 6000.00 22000.00  REINF BRG APPR **********
(18+77.50 -L-)

0004 0050000000-E 226  1 ACR 3500.00 3500.00 1.00 1.00  SUPP CLEARING & GRUBBING

0005 0057000000-E 226  750 CY  10.50 7875.00 5.00 3750.00  UNDERCUT EXCAVATION

0006 0063000000-N SP  Lump Sum 70075.00 260987.05  GRADING

0007 0106000000-E 230  5,700 CY  7.75 44175.00 12.00 68400.00  BORROW EXCAVATION

0008 0195000000-E 265  650 CY  12.00 7800.00 5.00 3250.00  SELECT GRANULAR MATERIAL

0009 0196000000-E 270  950 SY  2.50 2375.00 1.00 950.00  GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  61 TON 50.00 3050.00 30.50 1860.50  FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  244 SY  4.00 976.00 2.00 488.00  FND CONDIT GEOTEXTILE

0012 0448300000-E 310  304 LF  51.00 15504.00 17.50 5320.00  18" RCP CULV CLASS IV

0013 0995000000-E 340  28 LF  10.50 294.00 10.00 280.00  PIPE REMOVAL

0014 1099500000-E 505  100 CY  13.50 1350.00 7.50 750.00  SHALLOW UNDERCUT

0015 1099700000-E 505  200 TON 32.00 6400.00 21.50 4300.00  CLASS IV SUBGRD STABILIZATION

0016 1111000000-E SP   45 TON 30.00 1350.00 21.50 967.50  CLASS IV AGGREGATE STABILIZATION

0017 1220000000-E 545  800 TON 33.00 26400.00 48.00 38400.00  INCIDENTAL STONE BASE

0018 1245000000-E SP  9.82 SMI 2000.00 19640.00 1600.00 15712.00  SHOULDER RECONSTRUCTION

0019 1330000000-E 607  445 SY  22.00 9790.00 22.00 9790.00  INCIDENTAL MILLING

0020 1489000000-E 610  180 TON 106.00 19080.00 106.00 19080.00  ASP CONC BASE CRS B25.0B

0021 1498000000-E 610  90 TON 106.00 9540.00 106.00 9540.00  ASP CONC INTR CRS I19.0B

0022 1519000000-E 610  250 TON 108.00 27000.00 108.00 27000.00  ASP CONC SURF CRS S9.5B

0023 1525000000-E 610  7,132 TON 46.00 328072.00 46.00 328072.00  ASP CONC SURF CRS SF9.5A

0024 1575000000-E 620  508 TON 378.00 192024.00 378.00 192024.00  ASP FOR PLANT MIX

0025 1693000000-E 654  13 TON 125.00 1625.00 10.00 130.00  ASPH PLT MIX PVMT REPAIR

0026 2022000000-E 815  112 CY  15.00 1680.00 5.00 560.00  SUBDRAIN EXCAVATION

0027 2026000000-E 815  500 SY  2.25 1125.00 0.75 375.00  GEOTEXTILE FOR SUBSURF DRNS

0028 2036000000-E 815  84 CY  35.00 2940.00 12.00 1008.00  SUBDRAIN COARSE AGGREGATE

0029 2044000000-E 815  500 LF  8.00 4000.00 2.05 1025.00  6" PERF SUBDRN PIPE

0030 2070000000-N 815  1 EA  345.00 345.00 135.00 135.00  SUBDRN PIPE OUTLET

0031 2077000000-E 815  6 LF  30.00 180.00 2.15 12.90  6" OUTLET PIPE

0032 2209000000-E 838  1 CY  1650.00 1650.00 725.00 725.00  ENDWALLS

0033 2286000000-N 840  6 EA  900.00 5400.00 375.00 2250.00  MASNRY DRAINAGE STRUCT

0034 2364000000-N 840  1 EA  700.00 700.00 350.00 350.00  FRAME W/2GRTS 840.16 STD

0035 2374000000-N 840  2 EA  785.00 1570.00 425.00 850.00  FRAME-GRT-HD 840.03 **
(F)

0036 2374000000-N 840  3 EA  785.00 2355.00 425.00 1275.00  FRAME-GRT-HD 840.03 **
(G)

0037 2549000000-E 846  480 LF  40.00 19200.00 28.60 13728.00  2'-6" CONC CURB & GUTTER
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0038 2591000000-E 848  120 SY  55.00 6600.00 47.95 5754.00  4" CONCRETE SIDEWALK

0039 2605000000-N 848  1 EA  1475.00 1475.00 1222.00 1222.00  CONCRETE CURB RAMP

0040 2612000000-E 848  60 SY  70.00 4200.00 55.30 3318.00  6" CONCRETE DRIVEWAY

0041 3649000000-E 876  2 TON 300.00 600.00 39.50 79.00  RIP RAP, CLASS B

0042 3656000000-E 876  595 SY  2.50 1487.50 1.65 981.75  GEOTEXTILE FOR DRAINGE

0043 4072000000-E 903  13 LF  5.15 66.95 6.00 78.00  SUPPORT, 3-LB STL U-CHAN

0044 4082000000-E 903  92 LF  8.00 736.00 17.00 1564.00  SUPPORT, WOOD

0045 4096000000-N 904  2 EA  150.00 300.00 135.00 270.00  SIGN ERECTION, TYPE D

0046 4102000000-N 904  4 EA  95.00 380.00 135.00 540.00  SIGN ERECTION, TYPE E

0047 4108000000-N 904  2 EA  150.00 300.00 135.00 270.00  SIGN ERECTION, TYPE F

0048 4158000000-N 907  12 EA  5.00 60.00 35.00 420.00  DISPOSE SIGN SYST WOOD

0049 4400000000-E 1110  380 SF  9.85 3743.00 5.38 2044.40  WORK ZONE SIGNS (STAT)

0050 4405000000-E 1110  96 SF  8.85 849.60 10.00 960.00  WORK ZONE SIGNS (PORT)

0051 4410000000-E 1110  94 SF  5.95 559.30 4.85 455.90  WORK ZONE SIGNS (BARR)

0052 4413000000-E SP   551 SF  10.95 6033.45 5.30 2920.30  WORK ZONE ADV/GEN WARN SIGN

0053 4435000000-N 1135  20 EA  15.95 319.00 18.50 370.00  CONES

0054 4445000000-E 1145  80 LF  24.85 1988.00 18.50 1480.00  BARRICADES (TYPE III)

0055 4450000000-N 1150  16 HR  50.00 800.00 30.00 480.00  FLAGGER

0056 4457000000-N SP  Lump Sum 25700.00 15700.00  TEMP TRAFFIC CONTROL (SP)

0057 4685000000-E 1205  311 LF  2.00 622.00 2.00 622.00  THERMO PVT MKG LINES 4"90

0058 4686000000-E 1205  802 LF  2.00 1604.00 2.00 1604.00  THERMO PVT MKG LINES 4"120

0059 4770000000-E 1205  496 LF  5.00 2480.00 5.00 2480.00  4" COLD APPL PLSTIC LINES TYPE **
(II)

0060 4835000000-E 1205  100 LF  4.00 400.00 4.00 400.00  PAINT PVT MKG LINES 24"

0061 4870000000-E 1205  50 LF  4.00 200.00 4.00 200.00  LINE REMOVAL 24" WIDE

0062 4900000000-N 1251  14 EA  15.00 210.00 15.00 210.00  PERM RAISED PVMT MARKERS

0063 5326200000-E 1510  472 LF  53.00 25016.00 88.50 41772.00  12" WATER LINE

0064 5558000000-E 1515  2 EA  2600.00 5200.00 2775.00 5550.00  12" VALVE

0065 5571600000-E 1515  2 EA  3500.00 7000.00 3365.00 6730.00  6" TAPPING VALVE

0066 5589200000-E 1515  4 EA  8250.00 33000.00 8270.00 33080.00  2" AIR RELEASE VALVE

0067 5678400000-E 1515  2 EA  11500.00 23000.00 9950.00 19900.00  6" LINE STOP

0068 5709300000-E 1520  612 LF  45.00 27540.00 35.50 21726.00  6" FORCE MAIN SEWER

0069 5800000000-E 1530  400 LF  10.00 4000.00 9.75 3900.00  ABANDON 6" UTILITY PIPE

0070 5804000000-E 1530  450 LF  15.00 6750.00 13.00 5850.00  ABANDON 12" UTILITY PIPE

0071 5871400000-E 1550  308 LF  45.00 13860.00 85.00 26180.00  6" TRENCHLESS INSTALL (IN SOIL)

0072 5871410000-E 1550  34 LF  45.00 1530.00 85.00 2890.00  6" TRENCHLESS INSTALL (NOT IN SOIL)

0073 5871700000-E 1550  307 LF  115.00 35305.00 130.00 39910.00  12" TRENCHLESS INSTALL (IN SOIL)

0074 5871710000-E 1550  34 LF  115.00 3910.00 130.00 4420.00  12" TRENCHLESS INSTALL (NOT IN SOIL)

0075 6000000000-E 1605  2,800 LF  2.00 5600.00 2.00 5600.00  TEMPORARY SILT FENCE
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0076 6006000000-E 1610  150 TON 70.00 10500.00 3.95 592.50  EROS CONTRL STONE CL A

0077 6009000000-E 1610  25 TON 70.00 1750.00 39.50 987.50  EROS CONTRL STONE CL B

0078 6012000000-E 1610  130 TON 40.00 5200.00 30.50 3965.00  SEDIMENT CONTROL STONE

0079 6015000000-E 1615  6 ACR 800.00 4800.00 800.00 4800.00  TEMPORARY MULCHING

0080 6018000000-E 1620  100 LB  2.00 200.00 2.00 200.00  SEED FOR TEMP SEEDING

0081 6021000000-E 1620 0.5 TON 800.00 400.00 800.00 400.00  FERT FOR TEMP SEEDING

0082 6024000000-E 1622  200 LF  20.00 4000.00 5.00 1000.00  TEMPORARY SLOPE DRAINS

0083 6029000000-E SP   400 LF  2.00 800.00 2.00 800.00  SAFETY FENCE

0084 6030000000-E 1630  30 CY  25.00 750.00 5.00 150.00  SILT EXCAVATION

0085 6036000000-E 1631  1,500 SY  2.35 3525.00 2.35 3525.00  MATTING FOR EROS CONTROL

0086 6037000000-E SP   100 SY  5.85 585.00 5.85 585.00  COIR FIBER MAT

0087 6042000000-E 1632  375 LF  3.85 1443.75 3.85 1443.75  1/4" HARDWARE CLOTH

0088 6048000000-E SP   200 SY  45.00 9000.00 5.00 1000.00  FLOAT TURBIDITY CURTAIN

0089 6070000000-N 1639  2 EA  475.00 950.00 250.00 500.00  SPECIAL STILLING BASINS

0090 6071012000-E SP   50 LF  10.00 500.00 12.00 600.00  COIR FIBER WATTLE

0091 6084000000-E 1660 10.75 ACR 1600.00 17200.00 1600.00 17200.00  SEEDING AND MULCHING

0092 6087000000-E 1660 0.5 ACR 200.00 100.00 200.00 100.00  MOWING

0093 6090000000-E 1661  50 LB  10.00 500.00 10.00 500.00  SEED FOR REPAIR SEEDING

0094 6093000000-E 1661 0.25 TON 800.00 200.00 800.00 200.00  FERT FOR REPAIR SEEDING

0095 6096000000-E 1662  50 LB  10.00 500.00 10.00 500.00  SEED FOR SUPP SEEDING

0096 6108000000-E 1665 0.75 TON 800.00 600.00 800.00 600.00  FERTILIZER TOPDRESSING

0097 6114500000-N 1667  10 MHR 50.00 500.00 50.00 500.00  SPECIALIZED HAND MOWING

0098 6117000000-N SP   24 EA  50.00 1200.00 1.00 24.00  RESPONSE FOR EROS CONTROL

0099 6123000000-E 1670 0.1 ACR 4000.00 400.00 4000.00 400.00  REFORESTATION

0100 6132000000-N SP   4 EA  1500.00 6000.00 1000.00 4000.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0101 8035000000-N 402 Lump Sum 125000.00 125000.00  REMV EXIST STR **********
(18+77.50-L-)

0102 8112730000-N 450  1 EA  1500.00 1500.00 3275.00 3275.00  PDA TESTING

0103 8121000000-N 412 Lump Sum 34790.00 12000.00  UNCL STR EXCAV STA *****
(18+77.50-L-)

0104 8156000000-E SP   2,711 SF  10.00 27110.00 16.50 44731.50  CONCRETE WEARING SURFACE

0105 8161000000-E 420  3,647 SF  1.00 3647.00 2.00 7294.00  GROOVING BRIDGE FLOORS

0106 8175000000-E 420 115.3 CY  1500.00 172950.00 1000.00 115300.00  CLASS AA CONC (BRIDGE)

0107 8210000000-N 422 Lump Sum 33500.00 65000.00  BRG APPR SLAB ***********
(18+77.50-L-)

0108 8224000000-E 425  11,796 LB  1.50 17694.00 1.25 14745.00  EPOXY COAT REINF STL BRDG

0109 8333000000-E 450  1,260 LF  100.00 126000.00 61.00 76860.00  16" PRESTR CONC PILES
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0110 8393000000-N 450  10 EA  150.00 1500.00 25.00 250.00  PILE REDRIVES

0111 8608000000-E 876  117 TON 62.00 7254.00 88.00 10296.00  RIP RAP II (2'-0")

0112 8622000000-E 876  131 SY  2.25 294.75 3.00 393.00  GEOTEXTILE FOR DRAINAGE

0113 8657000000-N 430 Lump Sum 15000.00 10000.00  ELASTOMERIC BEARINGS

0114 8762000000-E 430  420 LF  215.00 90300.00 150.00 63000.00  3'-0"X 1'-9"PRESTR SLABS

0115 8763000000-E 430  910 LF  260.00 236600.00 175.00 159250.00  3'-0" X 2'-0"PRESTR SLABS

0116 8860000000-N SP  Lump Sum 1500.00 2500.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

0117 8867000000-E SP  290.59 LF  130.00 37776.70 255.00 74100.45  GENERIC STRUCTURE ITEM (LF)
CLASSIC CONCRETE BRIDGE RAIL

 

    TOTAL 2221825.00 TOTAL 2244845.00  CONTRACT TOTAL

 

    SUB-TOTAL 1289408.55 SUB-TOTAL 1460850.05  ROADWAY ITEMS

    SUB-TOTAL 932416.45 SUB-TOTAL 783994.95  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2086430.84   S. T. WOOTEN CORPORATION

     2  2159016.60   PALMETTO INFRASTRUCTURE  INC

     3  2205150.00   DELLINGER, INC.

     4  2221825.00   DANE CONSTRUCTION, INC.

     5  2244845.00   T. A. LOVING COMPANY
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PAVEMENT REHAB, BRIDGE APPROACH REPAIR, AND JOINT REPAIR.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 455000.00 1000000.00  MOBILIZATION

0002 0000915000-N SP   64 EA  321.98 20606.72 290.00 18560.00  GENERIC MISCELLANEOUS ITEM (EA)
BRIDGE APPROACH SLAB INVESTI- GATION

0003 0000915000-N SP   30 EA  321.98 9659.40 290.00 8700.00  GENERIC MISCELLANEOUS ITEM (EA)
BRIDGE SLOPE PROTECTION INVES-TIGATION

0004 0000920000-E SP   20 CY  11102.60 222052.00 10000.00 200000.00  GENERIC MISCELLANEOUS ITEM (CY)
ASPHALT JOINT REPAIR/REPLACE- MENT(18"-24" WIDE,
WITH PLATE)

0005 0000920000-E SP   1 CY  29977.02 29977.02 27000.00 27000.00  GENERIC MISCELLANEOUS ITEM (CY)
JOINT REPAIR USING ELASTOMERICCONCRETE

0006 0000930000-E SP   10 LF  194.30 1943.00 175.00 1750.00  GENERIC MISCELLANEOUS ITEM (LF)
EVAZOTE JOINT REPLACEMENT

0007 0000930000-E SP   10 LF  194.30 1943.00 175.00 1750.00  GENERIC MISCELLANEOUS ITEM (LF)
SILICONE JOINT REPLACEMENT (1" TO 2" WIDE)

0008 0000930000-E SP   10 LF  194.30 1943.00 175.00 1750.00  GENERIC MISCELLANEOUS ITEM (LF)
SILICONE JOINT REPLACEMENT (GREATER THAN 2"
WIDE)

0009 0000930000-E SP   400 LF  49.96 19984.00 45.00 18000.00  GENERIC MISCELLANEOUS ITEM (LF)
SILICONE JOINT REPLACEMENT (LESS THAN 1" WIDE)

0010 0000940000-E SP   150 LB  7.22 1083.00 6.50 975.00  GENERIC MISCELLANEOUS ITEM (LB)
SLAB LEVELING AND UNDERSEALING

0011 0000990000-E SP   10 GAL 1110.26 11102.60 100.00 1000.00  GENERIC MISCELLANEOUS ITEM (GAL)
SOIL STABILIZATION

0012 0000990000-E SP   400 GAL 138.78 55512.00 125.00 50000.00  GENERIC MISCELLANEOUS ITEM (GAL)
STRUCTURAL FOAM VOID FILL/STA-BILIZATION

0013 0036000000-E 225  1,000 CY  21.00 21000.00 5.24 5240.00  UNDERCUT EXCAVATION

0014 0170000000-E SP   1,000 SY  117.46 117460.00 75.00 75000.00  REMOVAL OF CONC PVMT SLBS

0015 0196000000-E 270  1,000 SY  3.60 3600.00 1.00 1000.00  GEOTEXTILE SOIL STABILIZATION

0016 1022000000-E SP   54,100 LB  2.40 129840.00 2.89 156349.00  SEALING PVMT CRACKS

0017 1077000000-E SP   5 TON 29.94 149.70 25.00 125.00  #57 STONE

0018 1121000000-E 520  850 TON 25.50 21675.00 50.00 42500.00  AGGREGATE BASE COURSE

0019 1297000000-E 607  583,944 SY  1.49 870076.56 1.65 963507.60  MILL ASP PVMT *****" DTH
(1")

0020 1308000000-E 607  11,000 SY  2.99 32890.00 3.80 41800.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0021 1330000000-E 607  1,776 SY  3.40 6038.40 9.00 15984.00  INCIDENTAL MILLING

0022 1491000000-E 610  400 TON 300.00 120000.00 200.00 80000.00  ASP CONC BASE CRS B25.0C

0023 1503000000-E 610  200 TON 550.00 110000.00 300.00 60000.00  ASP CONC INTR CRS I19.0C

0024 1523000000-E 610  8,591 TON 55.00 472505.00 66.00 567006.00  ASP CONC SURF CRS S9.5C

0025 1524200000-E 610  39,266 TON 42.00 1649172.00 59.00 2316694.00  ASP CONC SURF CRS S9.5D

0026 1575000000-E 620  534 TON 360.00 192240.00 425.00 226950.00  ASP FOR PLANT MIX

0027 1577000000-E 620  3,565 TON 460.00 1639900.00 505.00 1800325.00  POLYM MOD ASP BNDR FOR PLT MIX

0028 1662000000-E 650  250 TON 250.00 62500.00 700.00 175000.00  OG ASP FRICT FC-1 MOD

0029 1663000000-E 650  21,368 TON 55.00 1175240.00 65.00 1388920.00  OG ASP FRICT FC-2 MOD
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PAVEMENT REHAB, BRIDGE APPROACH REPAIR, AND JOINT REPAIR.

0030 1840000000-E 665  270,340 LF  0.09 24330.60 0.08 21627.20  MILLED RUMBLE STRIPS

0031 2473000000-N SP   20 EA  3150.00 63000.00 3150.00 63000.00  GENERIC DRAINAGE ITEM (EA)
DROP INLET REPAIR

0032 2655000000-E 852 3,985.63 SY  56.78 226304.07 50.00 199281.50  5" MONO CONC ISLDS (KEY IN)

0033 3000000000-N SP   1 EA  6200.00 6200.00 6000.00 6000.00  IMPACT ATTEN TYPE 350

0034 3030000000-E 862  80,570 LF  14.75 1188407.50 13.25 1067552.50  STL BM GUARDRAIL

0035 3120000000-E 862  2,500 LF  154.60 386500.00 180.00 450000.00  20"TUBULAR 3C GUARDRAIL

0036 3135000000-N 862  16 EA  150.00 2400.00 150.00 2400.00  W-TR SBGR TRANS SECTIONS

0037 3150000000-N 862  50 EA  45.00 2250.00 30.00 1500.00  ADDIT GUARDRAIL POSTS

0038 3210000000-N 862  59 EA  425.00 25075.00 450.00 26550.00  GR ANCHOR TYPE CAT-1

0039 3270000000-N SP   63 EA  1800.00 113400.00 1800.00 113400.00  GR ANCHOR TYPE 350

0040 3345000000-E 864  13,785 LF  5.00 68925.00 4.00 55140.00  REMOVE & RESET GUARDRAIL

0041 3360000000-E 863  62,655 LF  0.25 15663.75 0.25 15663.75  REMOVE EXISTING GUARDRAIL

0042 3389400000-E 865  26,945 LF  6.45 173795.25 6.40 172448.00  DBL FACED CABLE GUIDERAIL

0043 3389500000-N 865  20 EA  75.00 1500.00 30.00 600.00  ADDITIONAL GUIDERAIL POSTS

0044 3389600000-N 865  32 EA  1500.00 48000.00 1700.00 54400.00  CBL GUIDERAIL ANCH UNIT

0045 4405000000-E 1110  925 SF  6.25 5781.25 6.25 5781.25  WORK ZONE SIGNS (PORT)

0046 4410000000-E 1110  85 SF  6.95 590.75 6.95 590.75  WORK ZONE SIGNS (BARR)

0047 4415000000-N 1115  4 EA  2500.00 10000.00 1650.00 6600.00  FLASHING ARROW BOARD

0048 4420000000-N 1120  8 EA  5765.00 46120.00 5765.00 46120.00  PORTABLE CHANGE MSG SIGN

0049 4422000000-N 1120  87 DAY 28.00 2436.00 28.00 2436.00  PORT CHANGE MSG SIGN (SHORT TERM)

0050 4430000000-N 1130  540 EA  1.00 540.00 31.00 16740.00  DRUMS

0051 4445000000-E 1145  64 LF  21.00 1344.00 21.00 1344.00  BARRICADES (TYPE III)

0052 4480000000-N 1165  2 EA  2500.00 5000.00 9000.00 18000.00  TMA

0053 4510000000-N SP   1,832 HR  69.92 128093.44 50.00 91600.00  LAW ENFORCEMENT

0054 4516000000-N 1180  80 EA  1.00 80.00 28.00 2240.00  SKINNY DRUM

0055 4688000000-E 1205  392,140 LF  0.80 313712.00 0.98 384297.20  THERMO PVT MKG LINES,6"90 MILS

0056 4695000000-E 1205  320 LF  2.00 640.00 1.50 480.00  THERMO PVT MKG LINES 8"90 MILS

0057 4700000000-E 1205  9,935 LF  3.00 29805.00 1.50 14902.50  12"WIDE THERMO 90 MILS

0058 4710000000-E 1205  282 LF  10.00 2820.00 10.00 2820.00  24"WIDE THERMO 120 MILS

0059 4725000000-E 1205  45 EA  162.00 7290.00 150.00 6750.00  THERMO PVT SYMBOL 90MILS

0060 4815000000-E 1205  392,140 LF  0.26 101956.40 0.39 152934.60  PAINT PVMT MARKINGS 6"

0061 4820000000-E 1205  320 LF  0.50 160.00 0.50 160.00  PAINT PVMT MARKINGS 8"

0062 4825000000-E 1205  9,935 LF  0.80 7948.00 0.60 5961.00  PAINT PVMT MARKINGS 12"

0063 4835000000-E 1205  282 LF  2.00 564.00 3.00 846.00  PAINT PVT MKG LINES 24"

0064 4845000000-N 1205  45 EA  75.00 3375.00 25.00 1125.00  PAINT PVT MKG SYMBOL

0065 4905000000-N 1253  1,812 EA  29.00 52548.00 26.00 47112.00  SNOWPLB PVMT MRKER

0066 5255000000-N 1413 Lump Sum 500000.00 500000.00  PORTABLE LIGHTING

0067 7444000000-E 1725  400 LF  7.70 3080.00 7.70 3080.00  INDUCTIVE LOOP SAWCUT



I-95 FROM MILE MARKER 84 TO 0.4 MILES NORTH OF US-70 BYPASS.

   

APR 05, 2016 12:50 PM JOHNSTON 2:00 PM 3 /  3 003

53025.3.1 MAR 15 2016 C203784

TIP NO 12.800 MII-5784

FED AID NO NHPP-0095(24)97

PAVEMENT REHAB, BRIDGE APPROACH REPAIR, AND JOINT REPAIR.

 

    TOTAL 11024727.41 TOTAL 12807368.85  CONTRACT TOTAL

 

    SUB-TOTAL 11024727.41 SUB-TOTAL 12807368.85  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11024727.41   S. T. WOOTEN CORPORATION

     2  12807368.85   BARNHILL CONTRACTING COMPANY



US-158 FROM SR-1306 TO US-158 BUSINESS, NC-50 FROM WAKE COUNTY LINE TO NC-56, AND 16 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

S. T. WOOTEN CORPORATION FSC II LLC DBA FRED SMITH
COMPANY

WILSON,  NC RALEIGH,  NC

APR 05, 2016 12:50 PM GRANVILLE 2:00 PM 1 /  2 004

2016CPT.05.07.10391.1,  2016CPT.05.07.20391.1 MAR 15 2016 C203835

TIP NO 35.856 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 82767.36 225000.00  235000.00MOBILIZATION

0002 0106000000-E 230  5,243 CY  22.62 118596.66 36.60 191893.80 30.00  157290.00BORROW EXCAVATION

0003 1220000000-E 545  1,854 TON 38.90 72120.60 40.50 75087.00 50.00  92700.00INCIDENTAL STONE BASE

0004 1245000000-E SP  52.44 SMI 1963.81 102982.20 2172.90 113946.88 2300.00  120612.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  91,948 SY  0.73 67122.04 1.10 101142.80 0.90  82753.20MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  48,746 SY  1.09 53133.14 1.75 85305.50 1.10  53620.60MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  5,366 SY  3.74 20068.84 3.75 20122.50 5.00  26830.00INCIDENTAL MILLING

0008 1519000000-E 610  23,347 TON 31.39 732862.33 39.50 922206.50 38.00  887186.00ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  22,035 TON 28.78 634167.30 39.80 876993.00 38.00  837330.00ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  2,875 TON 444.67 1278426.25 350.00 1006250.00 370.00  1063750.00ASP FOR PLANT MIX

0011 1704000000-E SP   4,015 TON 87.15 349907.25 102.10 409931.50 100.00  401500.00PATCHING EXIST PAVEMENT

0012 2845000000-N 858  1 EA  1000.00 1000.00 1500.00 1500.00 1500.00  1500.00ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,996 SF  4.95 19780.20 4.95 19780.20 7.92  31648.32WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 79344.37 36800.00  215000.00TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  371,107 LF  0.39 144731.73 0.39 144731.73 0.39  144731.73THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  335,935 LF  0.59 198201.65 0.59 198201.65 0.59  198201.65THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  306 LF  2.00 612.00 2.00 612.00 2.00  612.00THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.00  200.00THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  551 LF  9.00 4959.00 9.00 4959.00 9.00  4959.0024"WIDE THERMO 120 MILS

0020 4721000000-E 1205  6 EA  60.00 360.00 60.00 360.00 60.00  360.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  22 EA  90.00 1980.00 90.00 1980.00 90.00  1980.00THERMO PVT SYMBOL 90MILS

0022 4905000000-N 1253  535 EA  29.00 15515.00 29.00 15515.00 29.00  15515.00SNOWPLB PVMT MRKER

0023 6000000000-E 1605  3,803 LF  3.00 11409.00 2.75 10458.25 4.74  18026.22TEMPORARY SILT FENCE

0024 6071010000-E SP   9,560 LF  8.00 76480.00 10.00 95600.00 4.74  45314.40WATTLE

0025 6084000000-E 1660 38.03 ACR 2500.00 95075.00 0.01 0.38 2157.00  82030.71SEEDING AND MULCHING

0026 7444000000-E 1725  3,000 LF  5.00 15000.00 5.00 15000.00 5.38  16140.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 4176801.92 TOTAL 4573577.69 TOTAL  4734790.83CONTRACT TOTAL

 

    SUB-TOTAL 4176801.92 SUB-TOTAL 4573577.69 SUB-TOTAL  4734790.83ROADWAY ITEMS



US-158 FROM SR-1306 TO US-158 BUSINESS, NC-50 FROM WAKE COUNTY LINE TO NC-56, AND 16 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC   

APR 05, 2016 12:50 PM GRANVILLE 2:00 PM 2 /  2 004

2016CPT.05.07.10391.1,  2016CPT.05.07.20391.1 MAR 15 2016 C203835

TIP NO 35.856 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 67929.00   MOBILIZATION

0002 0106000000-E 230  5,243 CY  42.50 222827.50   BORROW EXCAVATION

0003 1220000000-E 545  1,854 TON 47.00 87138.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  52.44 SMI 3560.00 186686.40   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  91,948 SY  1.66 152633.68   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  48,746 SY  2.20 107241.20   MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  5,366 SY  5.85 31391.10   INCIDENTAL MILLING

0008 1519000000-E 610  23,347 TON 41.20 961896.40   ASP CONC SURF CRS S9.5B

0009 1525000000-E 610  22,035 TON 36.58 806040.30   ASP CONC SURF CRS SF9.5A

0010 1575000000-E 620  2,875 TON 380.00 1092500.00   ASP FOR PLANT MIX

0011 1704000000-E SP   4,015 TON 101.50 407522.50   PATCHING EXIST PAVEMENT

0012 2845000000-N 858  1 EA  1270.00 1270.00   ADJ METER OR VALVE BOXES

0013 4413000000-E SP   3,996 SF  7.09 28331.64   WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 14785.00   TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  371,107 LF  0.39 144731.73   THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  335,935 LF  0.59 198201.65   THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  306 LF  2.00 612.00   THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  100 LF  2.00 200.00   THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  551 LF  9.00 4959.00   24"WIDE THERMO 120 MILS

0020 4721000000-E 1205  6 EA  60.00 360.00   THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  22 EA  90.00 1980.00   THERMO PVT SYMBOL 90MILS

0022 4905000000-N 1253  535 EA  29.00 15515.00   SNOWPLB PVMT MRKER

0023 6000000000-E 1605  3,803 LF  2.25 8556.75   TEMPORARY SILT FENCE

0024 6071010000-E SP   9,560 LF  7.50 71700.00   WATTLE

0025 6084000000-E 1660 38.03 ACR 2925.00 111237.75   SEEDING AND MULCHING

0026 7444000000-E 1725  3,000 LF  5.38 16140.00   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4742386.60   CONTRACT TOTAL

 

    SUB-TOTAL 4742386.60   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4176801.92   CAROLINA SUNROCK LLC

     2  4573577.69   S. T. WOOTEN CORPORATION

     3  4734790.83   FSC II LLC DBA FRED SMITH COMPANY

     4  4742386.60   BARNHILL CONTRACTING COMPANY



I-95 FROM NORTH OF NC-24 (MP-53) TO JOHNSTON COUNTY LINE (MP-78).

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING COMPANY LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

APR 05, 2016 12:50 PM CUMBERLAND, HARNETT 2:00 PM 1 /  3 005

53028.3.1 MAR 15 2016 C203818

TIP NO 24.996 MII-5788

FED AID NO NHPIM-0095(018)63

DRAINAGE, PAVEMENT REHABILITATION, AND BRG REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 950000.00 900000.00  1116000.00MOBILIZATION

0002 0255000000-E SP   13,000 TON 21.30 276900.00 21.00 273000.00 28.00  364000.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 0986000000-E SP   105 LF  403.49 42366.45 291.00 30555.00 526.00  55230.00GENERIC PIPE ITEM (LF)
CURED IN PLACE PIPE (30")

0004 1245000000-E SP  120.76 SMI 1939.97 234270.78 2655.00 320617.80 2000.00  241520.00SHOULDER RECONSTRUCTION

0005 1297000000-E 607  1,330,526 SY  1.66 2208673.16 1.60 2128841.60 1.80  2394946.80MILL ASP PVMT *****" DTH
(2")

0006 1330000000-E 607  4,460 SY  6.81 30372.60 5.80 25868.00 8.00  35680.00INCIDENTAL MILLING

0007 1524200000-E 610  149,019 TON 45.00 6705855.00 52.70 7853301.30 50.00  7450950.00ASP CONC SURF CRS S9.5D

0008 1577000000-E 620  8,494 TON 450.00 3822300.00 463.60 3937818.40 515.00  4374410.00POLYM MOD ASP BNDR FOR PLT MIX

0009 1704000000-E SP   500 TON 200.00 100000.00 210.60 105300.00 300.00  150000.00PATCHING EXIST PAVEMENT

0010 1840000000-E 665  524,199 LF  0.08 41935.92 0.12 62903.88 0.09  47177.91MILLED RUMBLE STRIPS

0011 2308000000-E 840 8.9 LF  300.00 2670.00 200.00 1780.00 200.00  1780.00MASNRY DRAINAGE STRUCT

0012 2365000000-N 840  53 EA  355.00 18815.00 400.00 21200.00 400.00  21200.00FRAME W/2GRTS 840.22 STD

0013 2473000000-N SP   53 EA  8056.00 426968.00 10585.00 561005.00 10585.00  561005.00GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE DRAINAGE     STRUCTURES

0014 3270000000-N SP   39 EA  1925.00 75075.00 1900.00 74100.00 1925.00  75075.00GR ANCHOR TYPE 350

0015 3360000000-E 863  1,950 LF  1.50 2925.00 1.00 1950.00 1.50  2925.00REMOVE EXISTING GUARDRAIL

0016 3575000000-E SP   1,000 LF  0.75 750.00 1.00 1000.00 0.75  750.00GENERIC FENCING ITEM (LF)
ADDITIONAL BARBED WIRE

0017 3575000000-E SP   169,200 LF  4.70 795240.00 4.65 786780.00 4.70  795240.00GENERIC FENCING ITEM (LF)
WOVEN WIRE FENCE, 47" FABRIC

0018 3578000000-N SP   12,090 EA  15.90 192231.00 19.00 229710.00 15.90  192231.00GENERIC FENCING ITEM (EA)
4" TIMBER POSTS, 7' - 6" LONG

0019 3578000000-N SP   4,065 EA  29.50 119917.50 36.00 146340.00 29.50  119917.50GENERIC FENCING ITEM (EA)
5" TIMBER POSTS, 8' - 0" LONG

0020 4400000000-E 1110  224 SF  5.75 1288.00 15.00 3360.00 25.00  5600.00WORK ZONE SIGNS (STAT)

0021 4405000000-E 1110  282 SF  8.50 2397.00 24.20 6824.40 25.00  7050.00WORK ZONE SIGNS (PORT)

0022 4410000000-E 1110  47 SF  6.00 282.00 9.90 465.30 10.00  470.00WORK ZONE SIGNS (BARR)

0023 4415000000-N 1115  2 EA  5000.00 10000.00 2445.00 4890.00 10000.00  20000.00FLASHING ARROW BOARD

0024 4420000000-N 1120  4 EA  10000.00 40000.00 12910.00 51640.00 25000.00  100000.00PORTABLE CHANGE MSG SIGN

0025 4430000000-N 1130  200 EA  1.00 200.00 50.25 10050.00 56.00  11200.00DRUMS

0026 4445000000-E 1145  56 LF  18.00 1008.00 63.60 3561.60 30.00  1680.00BARRICADES (TYPE III)

0027 4480000000-N 1165  2 EA  2500.00 5000.00 23795.00 47590.00 25000.00  50000.00TMA

0028 4510000000-N SP   264 HR  85.72 22630.08 43.00 11352.00 60.00  15840.00LAW ENFORCEMENT

0029 4516000000-N 1180  200 EA  1.00 200.00 33.05 6610.00 37.00  7400.00SKINNY DRUM

0030 4686000000-E 1205  8,004 LF  0.66 5282.64 0.65 5202.60 0.66  5282.64THERMO PVT MKG LINES 4"120

0031 4688000000-E 1205  613,766 LF  0.68 417360.88 0.70 429636.20 0.68  417360.88THERMO PVT MKG LINES,6"90 MILS

0032 4690000000-E 1205  77,340 LF  0.78 60325.20 0.80 61872.00 0.78  60325.20THERMO PVT MKG LINES 6"120 MILS

0033 4700000000-E 1205  24,923 LF  1.25 31153.75 1.25 31153.75 1.25  31153.7512"WIDE THERMO 90 MILS

0034 4702000000-E 1205  689 LF  1.25 861.25 1.25 861.25 1.25  861.2512"WIDE THERMO 120 MILS



I-95 FROM NORTH OF NC-24 (MP-53) TO JOHNSTON COUNTY LINE (MP-78).

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING COMPANY LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

APR 05, 2016 12:50 PM CUMBERLAND, HARNETT 2:00 PM 2 /  3 005

53028.3.1 MAR 15 2016 C203818

TIP NO 24.996 MII-5788

FED AID NO NHPIM-0095(018)63

DRAINAGE, PAVEMENT REHABILITATION, AND BRG REHABILITATION.

0035 4710000000-E 1205  48 LF  10.00 480.00 10.00 480.00 10.00  480.0024"WIDE THERMO 120 MILS

0036 4721000000-E 1205  20 EA  75.00 1500.00 75.00 1500.00 75.00  1500.00THERMO PVT MKG CHARACTER 120

0037 4725000000-E 1205  116 EA  175.00 20300.00 175.00 20300.00 175.00  20300.00THERMO PVT SYMBOL 90MILS

0038 4810000000-E 1205  8,004 LF  0.25 2001.00 0.25 2001.00 0.25  2001.00PAINT PVMT MARKINGS 4"

0039 4815000000-E 1205  691,106 LF  0.35 241887.10 0.35 241887.10 0.35  241887.10PAINT PVMT MARKINGS 6"

0040 4825000000-E 1205  25,612 LF  0.50 12806.00 0.50 12806.00 0.50  12806.00PAINT PVMT MARKINGS 12"

0041 4835000000-E 1205  48 LF  5.00 240.00 5.00 240.00 5.00  240.00PAINT PVT MKG LINES 24"

0042 4840000000-N 1205  20 EA  25.00 500.00 25.00 500.00 25.00  500.00PAINT PVT MKG CHARACTER

0043 4845000000-N 1205  116 EA  25.00 2900.00 25.00 2900.00 25.00  2900.00PAINT PVT MKG SYMBOL

0044 4847100000-E 1205  799 LF  15.00 11985.00 15.00 11985.00 15.00  11985.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0045 4905000000-N 1253  6,277 EA  28.00 175756.00 28.00 175756.00 28.00  175756.00SNOWPLB PVMT MRKER

0046 5255000000-N 1413 Lump Sum 823000.00 401875.00  1251000.00PORTABLE LIGHTING

0047 6133000000-N SP  Lump Sum 7950.00 14250.00  25000.00GENERIC EROSION CONTROL ITEM (LS)
DEWATERING

0048 7288000000-E 1715  10 LF  6.00 60.00 6.00 60.00 6.00  60.00PAVED TRENCH (***********)
(1, 2")

0049 7300000000-E 1715  100 LF  6.00 600.00 6.00 600.00 6.00  600.00UNPAVED TRENCH (***********)
(1, 2")

0050 7324000000-N 1716  1 EA  125.00 125.00 125.00 125.00 125.00  125.00JUNCTION BOX (STANDARD SIZE)

0051 7420000000-E 1722  1 EA  300.00 300.00 300.00 300.00 300.00  300.002" RISER WITH WEATHERHEAD

0052 7444000000-E 1725  800 LF  5.24 4192.00 5.25 4200.00 5.24  4192.00INDUCTIVE LOOP SAWCUT

0053 7456000000-E 1726  100 LF  1.00 100.00 1.00 100.00 1.00  100.00LEAD-IN CABLE(********)
(14-2)

STRUCTURE ITEMS

0054 8161000000-E 420  40,320 SF  1.09 43948.80 1.00 40320.00 1.00  40320.00GROOVING BRIDGE FLOORS

0055 8296000000-N 442 Lump Sum 16316.50 15000.00  15000.00POLLUTION CONTROL

0056 8559000000-E SP   5 SY  380.72 1903.60 350.00 1750.00 350.00  1750.00SURFACE PREP, CLASS II

0057 8566000000-E SP   5 SY  1087.77 5438.85 1000.00 5000.00 1000.00  5000.00SURFACE PREP, CLASS III

0058 8660000000-E SP  10.1 CF  353.52 3570.55 325.00 3282.50 325.00  3282.50CONCRETE REPAIRS

0059 8664000000-E SP  97.5 CF  522.13 50907.68 480.00 46800.00 480.00  46800.00SHOTCRETE REPAIRS

0060 8678000000-E SP  411.1 LF  103.34 42483.07 95.00 39054.50 95.00  39054.50EPOXY RESIN INJECTION

0061 8692000000-N SP  Lump Sum 38071.82 35000.00  35000.00FOAM JOINT SEALS

0062 8860000000-N SP  Lump Sum 178393.66 164000.00  164000.00GENERIC STRUCTURE ITEM (LS)
PAINT EXIST WEATHERING STEEL STRUCTURE

0063 8860000000-N SP  Lump Sum 7070.49 6500.00  6500.00GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0064 8881000000-E SP  176.8 CY  1631.65 288475.72 1500.00 265200.00 1500.00  265200.00GENERIC STRUCTURE ITEM (CY)
LMC - VES

0065 8881000000-E SP  60.8 CY  3045.75 185181.60 2800.00 170240.00 2800.00  170240.00GENERIC STRUCTURE ITEM (CY)
POLYESTER POLYMER CONCRETE MATERIALS



I-95 FROM NORTH OF NC-24 (MP-53) TO JOHNSTON COUNTY LINE (MP-78).

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

HIGHLAND PAVING COMPANY LLC

ROCKY MOUNT,  NC FAYETTEVILLE,  NC

APR 05, 2016 12:50 PM CUMBERLAND, HARNETT 2:00 PM 3 /  3 005

53028.3.1 MAR 15 2016 C203818

TIP NO 24.996 MII-5788

FED AID NO NHPIM-0095(018)63

DRAINAGE, PAVEMENT REHABILITATION, AND BRG REHABILITATION.

0066 8882000000-E SP   25 CF  217.55 5438.75 200.00 5000.00 200.00  5000.00GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIRS

0067 8882000000-E SP  100.2 CF  652.66 65396.53 600.00 60120.00 600.00  60120.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0068 8889000000-E SP   1,000 LB  13.05 13050.00 12.00 12000.00 12.00  12000.00GENERIC STRUCTURE ITEM (LB)
STRUCTURAL STEEL FOR GDR      REPAIR

0069 8892000000-E SP  400.6 SF  16.32 6537.79 15.00 6009.00 15.00  6009.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0070 8892000000-E SP   2,187 SF  10.88 23794.56 10.00 21870.00 10.00  21870.00GENERIC STRUCTURE ITEM (SF)
EPOXY COATING

0071 8893000000-E SP   2 SY  5438.83 10877.66 5000.00 10000.00 5000.00  10000.00GENERIC STRUCTURE ITEM (SY)
CONCRETE DECK REPAIR FOR PPC OVERLAY

0072 8893000000-E SP   3,520 SY  118.57 417366.40 109.00 383680.00 109.00  383680.00GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0073 8893000000-E SP   3,520 SY  92.46 325459.20 85.00 299200.00 85.00  299200.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LMC OVERLAY - VES

0074 8893000000-E SP   1,460 SY  87.02 127049.20 80.00 116800.00 80.00  116800.00GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING OF POLY- ESTER POLYMER CONC
OVERLAY

0075 8893000000-E SP   3,520 SY  38.07 134006.40 35.00 123200.00 35.00  123200.00GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

0076 8897000000-N SP   4 EA  6200.27 24801.08 5700.00 22800.00 5700.00  22800.00GENERIC STRUCTURE ITEM (EA)
BRIDGE JACKING

 

    TOTAL 19967476.22 TOTAL 20881831.18 TOTAL  22338820.03CONTRACT TOTAL

 

    SUB-TOTAL 17951936.31 SUB-TOTAL 19029005.18 SUB-TOTAL  20485994.03ROADWAY ITEMS

    SUB-TOTAL 2015539.91 SUB-TOTAL 1852826.00 SUB-TOTAL  1852826.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19967476.22   S. T. WOOTEN CORPORATION

     2  20881831.18   BARNHILL CONTRACTING COMPANY

     3  22338820.03   HIGHLAND PAVING COMPANY LLC



I-40/I-85 FROM EAST OF THE GUILFORD COUNTY LINE TO 0.2 MILES EAST OF NC-54 IN GRAHAM.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

APR 05, 2016 12:50 PM ALAMANCE 2:00 PM 1 /  2 006

46264.3.FS1,  53042.3.1 MAR 15 2016 C203782

TIP NO 8.658 MII-5309, I-5836

FED AID NO IMPM-040-3(134)219, NHPIM-0040(10)148

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 596000.00 775000.00  MOBILIZATION

0002 1220000000-E 545  963 TON 41.00 39483.00 41.00 39483.00  INCIDENTAL STONE BASE

0003 1297000000-E 607  505,410 SY  1.65 833926.50 2.15 1086631.50  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1297000000-E 607  63,531 SY  1.93 122614.83 2.25 142944.75  MILL ASP PVMT *****" DTH
(2")

0005 1308000000-E 607  12,500 SY  2.33 29125.00 3.50 43750.00  MILLN ASPHALT PVMT ***** - *****
(1-1/2" TO 4")

0006 1523000000-E 610  4,904 TON 54.00 264816.00 82.00 402128.00  ASP CONC SURF CRS S9.5C

0007 1524200000-E 610  44,808 TON 49.50 2217996.00 65.00 2912520.00  ASP CONC SURF CRS S9.5D

0008 1575000000-E 620  291 TON 400.00 116400.00 394.00 114654.00  ASP FOR PLANT MIX

0009 1577000000-E 620  3,980 TON 537.00 2137260.00 542.00 2157160.00  POLYM MOD ASP BNDR FOR PLT MIX

0010 1663000000-E 650  23,018 TON 60.00 1381080.00 95.00 2186710.00  OG ASP FRICT FC-2 MOD

0011 1820000000-E SP   236,538 SY  0.45 106442.10 0.28 66230.64  AST, FOG SEAL

0012 1880000000-E SP   513 TON 150.00 76950.00 200.00 102600.00  GENERIC PAVING ITEM (TON)
4-1/2" PATCHING EXISTING PAVE-MENT

0013 2275000000-E SP   14 CY  700.00 9800.00 500.00 7000.00  FLOWABLE FILL

0014 2473000000-N SP   4 EA  2000.00 8000.00 2040.00 8160.00  GENERIC DRAINAGE ITEM (EA)
REMOVE AND REPLACE CONCRETE   APRON

0015 2830000000-N 858  1 EA  1950.00 1950.00 1989.00 1989.00  ADJ MANHOLES

0016 4400000000-E 1110  496 SF  4.50 2232.00 5.36 2658.56  WORK ZONE SIGNS (STAT)

0017 4405000000-E 1110  789 SF  8.50 6706.50 12.00 9468.00  WORK ZONE SIGNS (PORT)

0018 4410000000-E 1110  32 SF  9.00 288.00 12.00 384.00  WORK ZONE SIGNS (BARR)

0019 4415000000-N 1115  6 EA  2500.00 15000.00 1500.00 9000.00  FLASHING ARROW BOARD

0020 4420000000-N 1120  12 EA  2500.00 30000.00 6800.00 81600.00  PORTABLE CHANGE MSG SIGN

0021 4430000000-N 1130  250 EA  50.00 12500.00 41.50 10375.00  DRUMS

0022 4445000000-E 1145  40 LF  18.00 720.00 18.00 720.00  BARRICADES (TYPE III)

0023 4480000000-N 1165  6 EA  2500.00 15000.00 2500.00 15000.00  TMA

0024 4516000000-N 1180  250 EA  50.00 12500.00 28.50 7125.00  SKINNY DRUM

0025 4688000000-E 1205  220,037 LF  0.75 165027.75 0.75 165027.75  THERMO PVT MKG LINES,6"90 MILS

0026 4690000000-E 1205  71,769 LF  0.98 70333.62 0.98 70333.62  THERMO PVT MKG LINES 6"120 MILS

0027 4695000000-E 1205  1,175 LF  2.00 2350.00 2.00 2350.00  THERMO PVT MKG LINES 8"90 MILS

0028 4697000000-E 1205  514 LF  2.50 1285.00 2.50 1285.00  THERMO PVT MKG LINE 8"120 MILS

0029 4700000000-E 1205  18,693 LF  1.60 29908.80 1.60 29908.80  12"WIDE THERMO 90 MILS

0030 4702000000-E 1205  1,566 LF  2.00 3132.00 2.00 3132.00  12"WIDE THERMO 120 MILS

0031 4710000000-E 1205  613 LF  6.00 3678.00 6.00 3678.00  24"WIDE THERMO 120 MILS

0032 4725000000-E 1205  170 EA  125.00 21250.00 125.00 21250.00  THERMO PVT SYMBOL 90MILS

0033 4815000000-E 1205  314,456 LF  0.24 75469.44 0.24 75469.44  PAINT PVMT MARKINGS 6"

0034 4820000000-E 1205  6,500 LF  0.80 5200.00 0.80 5200.00  PAINT PVMT MARKINGS 8"

0035 4825000000-E 1205  20,159 LF  0.50 10079.50 0.50 10079.50  PAINT PVMT MARKINGS 12"

0036 4835000000-E 1205  629 LF  3.00 1887.00 3.00 1887.00  PAINT PVT MKG LINES 24"



I-40/I-85 FROM EAST OF THE GUILFORD COUNTY LINE TO 0.2 MILES EAST OF NC-54 IN GRAHAM.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO,  NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC  

APR 05, 2016 12:50 PM ALAMANCE 2:00 PM 2 /  2 006

46264.3.FS1,  53042.3.1 MAR 15 2016 C203782

TIP NO 8.658 MII-5309, I-5836

FED AID NO IMPM-040-3(134)219, NHPIM-0040(10)148

PAVEMENT AND BRIDGE REHABILITATION.

0037 4845000000-N 1205  158 EA  65.00 10270.00 65.00 10270.00  PAINT PVT MKG SYMBOL

0038 4905000000-N 1253  5,700 EA  20.00 114000.00 26.00 148200.00  SNOWPLB PVMT MRKER

0039 5255000000-N 1413 Lump Sum 275000.00 563000.00  PORTABLE LIGHTING

0040 7324000000-N 1716  4 EA  238.00 952.00 125.00 500.00  JUNCTION BOX (STANDARD SIZE)

0041 7420000000-E 1722  1 EA  364.00 364.00 285.00 285.00  2" RISER WITH WEATHERHEAD

0042 7444000000-E 1725  6,450 LF  6.10 39345.00 5.75 37087.50  INDUCTIVE LOOP SAWCUT

0054 1330000000-E 607  10,050 SY  6.40 64320.00 7.25 72862.50  INCIDENTAL MILLING

0055 4847100000-E 1205  4,264 LF  2.50 10660.00 2.50 10660.00  POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

STRUCTURE ITEMS

0043 8161000000-E 420  99,761 SF  0.80 79808.80 0.80 79808.80  GROOVING BRIDGE FLOORS

0044 8559000000-E SP   13 SY  150.00 1950.00 150.00 1950.00  SURFACE PREP, CLASS II

0045 8566000000-E SP   13 SY  530.00 6890.00 530.00 6890.00  SURFACE PREP, CLASS III

0046 8692000000-N SP  Lump Sum 265000.00 272950.00  FOAM JOINT SEALS

0047 8860000000-N SP  Lump Sum 5000.00 5000.00  GENERIC STRUCTURE ITEM (LS)
VOLUMETRIC MIXER

0048 8881000000-E SP   488 CY  1200.00 585600.00 1200.00 585600.00  GENERIC STRUCTURE ITEM (CY)
LATEX MODIFIED CONCRETE - VERY EARLY STRENGTH

0049 8882000000-E SP   4 CF  350.00 1400.00 350.00 1400.00  GENERIC STRUCTURE ITEM (CF)
CONCRETE FOR DECK REPAIR

0050 8892000000-E SP   1,162 SF  15.00 17430.00 15.00 17430.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

0051 8893000000-E SP   11,650 SY  80.00 932000.00 80.00 932000.00  GENERIC STRUCTURE ITEM (SY)
HYDRO-DEMOLITION OF BRIDGE DECK

0052 8893000000-E SP   11,650 SY  67.00 780550.00 67.00 780550.00  GENERIC STRUCTURE ITEM (SY)
PLACING & FINISHING LATEX MOD-IFIED CONC OVERLAY
- VERY EARLY STRENGTH

0053 8893000000-E SP   11,650 SY  30.00 349500.00 30.00 349500.00  GENERIC STRUCTURE ITEM (SY)
SCARIFYING BRIDGE DECK

 

    TOTAL 11966430.84 TOTAL 14448836.36  CONTRACT TOTAL

 

    SUB-TOTAL 8941302.04 SUB-TOTAL 11415757.56  ROADWAY ITEMS

    SUB-TOTAL 3025128.80 SUB-TOTAL 3033078.80  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  11966430.84   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

     2  14448836.36   BLYTHE CONSTRUCTION, INC.



I-85 FROM SOUTH ELM EUGENE STREET TO I-40 IN GREENSBORO.

PENHALL COMPANY

ANAHEIM,  CA

INTERSTATE IMPROVEMENT, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

FARIBAULT,  MN GREENSBORO,  NC

APR 05, 2016 12:50 PM GUILFORD 2:00 PM 1 /  2 007

53030.3.1,  53059.3.1 MAR 15 2016 C203785

TIP NO 8.771 MII-5790, I-5855

FED AID NO NHPIM-0085(4), NHPIM-0085(8)

PAVEMENT AND BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 650000.00 650000.00  2750000.00MOBILIZATION

0002 0036000000-E 225  293 CY  59.07 17307.51 20.00 5860.00 36.00  10548.00UNDERCUT EXCAVATION

0003 0196000000-E 270  1,758 SY  4.80 8438.40 5.00 8790.00 9.00  15822.00GEOTEXTILE SOIL STABILIZATION

0004 0314000000-E SP   791 TON 25.12 19869.92 45.00 35595.00 114.00  90174.00SELECT MATERIAL CLASS **
(IV)

0005 1077000000-E SP   264 TON 31.87 8413.68 75.00 19800.00 114.00  30096.00#57 STONE

0006 1220000000-E 545  1,184 TON 50.00 59200.00 45.00 53280.00 60.00  71040.00INCIDENTAL STONE BASE

0007 1297000000-E 607  56,203 SY  5.00 281015.00 3.00 168609.00 4.00  224812.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1523000000-E 610  4,756 TON 103.00 489868.00 80.00 380480.00 77.00  366212.00ASP CONC SURF CRS S9.5C

0009 1575000000-E 620  280 TON 650.00 182000.00 398.00 111440.00 550.00  154000.00ASP FOR PLANT MIX

0010 1693000000-E 654  74 TON 690.00 51060.00 400.00 29600.00 435.00  32190.00ASPH PLT MIX PVMT REPAIR

0011 1702000000-E 657 250.7 LB  25.00 6267.50 12.00 3008.40 36.00  9025.20SEALING PVMT CRACKS & JTS

0012 1737000000-E SP   3,255 SF  75.00 244125.00 115.00 374325.00 140.00  455700.00PATCHING CONC PVMT SPALLS

0013 1820000000-E SP   220,909 SY  0.50 110454.50 0.36 79527.24 0.80  176727.20AST, FOG SEAL

0014 1880000000-E SP   14,676 TON 145.00 2128020.00 115.00 1687740.00 160.00  2348160.00GENERIC PAVING ITEM (TON)
3" PATCHING OF EXISTING PAVE- MENT

0015 1881000000-E SP   521,620 LF  1.34 698970.80 2.40 1251888.00 1.50  782430.00GENERIC PAVING ITEM (LF)
JOINT CONSTRUCTION, REPAIR &  SEALING

0016 1891000000-E SP   444,692 SY  7.14 3175100.88 8.25 3668709.00 8.60  3824351.20GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0017 1891000000-E SP   879 SY  492.71 433092.09 845.00 742755.00 1062.00  933498.00GENERIC PAVING ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0018 1902000000-N 710 Lump Sum 10000.00 15000.00  200000.00SURF TEST CONC PAVEMENT

0019 2752000000-E SP   194,081 LF  0.40 77632.40 0.36 69869.16 0.70  135856.70GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETESHOULDER)

0020 4400000000-E 1110  600 SF  10.00 6000.00 3.98 2388.00 6.00  3600.00WORK ZONE SIGNS (STAT)

0021 4405000000-E 1110  758 SF  15.00 11370.00 8.65 6556.70 12.00  9096.00WORK ZONE SIGNS (PORT)

0022 4410000000-E 1110  32 SF  15.00 480.00 5.05 161.60 11.00  352.00WORK ZONE SIGNS (BARR)

0023 4415000000-N 1115  6 EA  2500.00 15000.00 1650.00 9900.00 7600.00  45600.00FLASHING ARROW BOARD

0024 4420000000-N 1120  12 EA  10000.00 120000.00 6765.00 81180.00 28000.00  336000.00PORTABLE CHANGE MSG SIGN

0025 4430000000-N 1130  250 EA  55.00 13750.00 42.00 10500.00 100.00  25000.00DRUMS

0026 4445000000-E 1145  40 LF  25.00 1000.00 19.00 760.00 50.00  2000.00BARRICADES (TYPE III)

0027 4480000000-N 1165  6 EA  20000.00 120000.00 18000.00 108000.00 15000.00  90000.00TMA

0028 4516000000-N 1180  250 EA  50.00 12500.00 28.00 7000.00 100.00  25000.00SKINNY DRUM

0029 4520000000-N 1266  20 EA  75.00 1500.00 45.00 900.00 66.00  1320.00TUBULAR MARKERS (FIXED)

0030 4700000000-E 1205  330 LF  7.50 2475.00 6.00 1980.00 7.20  2376.0012"WIDE THERMO 90 MILS

0031 4710000000-E 1205  318 LF  12.80 4070.40 10.00 3180.00 12.00  3816.0024"WIDE THERMO 120 MILS

0032 4725000000-E 1205  24 EA  301.00 7224.00 235.00 5640.00 282.00  6768.00THERMO PVT SYMBOL 90MILS

0033 4805000000-N 1205  38 EA  1600.00 60800.00 1250.00 47500.00 1500.00  57000.00COLD APPL PLASTIC SYM TYPE **
(II)

0034 4815000000-E 1205  563,360 LF  0.27 152107.20 0.21 118305.60 0.25  140840.00PAINT PVMT MARKINGS 6"



I-85 FROM SOUTH ELM EUGENE STREET TO I-40 IN GREENSBORO.

PENHALL COMPANY

ANAHEIM,  CA

INTERSTATE IMPROVEMENT, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

FARIBAULT,  MN GREENSBORO,  NC

APR 05, 2016 12:50 PM GUILFORD 2:00 PM 2 /  2 007

53030.3.1,  53059.3.1 MAR 15 2016 C203785

TIP NO 8.771 MII-5790, I-5855

FED AID NO NHPIM-0085(4), NHPIM-0085(8)

PAVEMENT AND BRIDGE REHABILITATION.

0035 4825000000-E 1205  34,720 LF  1.00 34720.00 0.75 26040.00 0.90  31248.00PAINT PVMT MARKINGS 12"

0036 4845000000-N 1205  80 EA  128.00 10240.00 100.00 8000.00 120.00  9600.00PAINT PVT MKG SYMBOL

0037 4847100000-E 1205  325,568 LF  1.25 406960.00 0.97 315800.96 1.20  390681.60POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0038 4847120000-E 1205  21,944 LF  2.75 60346.00 2.15 47179.60 2.60  57054.40POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0039 4855000000-E 1205  330,401 LF  0.30 99120.30 0.24 79296.24 0.30  99120.30LINE REMOVAL 6" WIDE

0040 4865000000-E 1205  24,732 LF  0.70 17312.40 0.57 14097.24 0.70  17312.40LINE REMOVAL 12" WIDE

0041 4875000000-N 1205  35 EA  160.00 5600.00 125.00 4375.00 150.00  5250.00REMOVAL OF SYMBL & CHARAC

0042 4890000000-E SP   744 LF  6.50 4836.00 5.00 3720.00 6.00  4464.00GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK, 12")

0043 4890000000-E SP   63,520 LF  1.25 79400.00 0.97 61614.40 1.20  76224.00GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK, 6")

0044 4905000000-N 1253  4,248 EA  40.00 169920.00 52.05 221108.40 33.00  140184.00SNOWPLB PVMT MRKER

0045 4960000000-N SP   535 EA  75.00 40125.00 20.00 10700.00 30.00  16050.00GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER      DELINEATOR

0046 5255000000-N 1413 Lump Sum 15000.00 65000.00  300000.00PORTABLE LIGHTING

0047 7444000000-E 1725  600 LF  8.00 4800.00 6.25 3750.00 7.50  4500.00INDUCTIVE LOOP SAWCUT

STRUCTURE ITEMS

0048 8692000000-N SP  Lump Sum 57275.78 47520.00  200000.00FOAM JOINT SEALS

0049 8882000000-E SP   291 CF  380.19 110635.29 317.15 92290.65 381.00  110871.00GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0050 8892000000-E SP   1,160 SF  54.48 63196.80 120.00 139200.00 144.00  167040.00GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION

 

    TOTAL 10358599.85 TOTAL 10899920.19 TOTAL  14989010.00CONTRACT TOTAL

 

    SUB-TOTAL 10127491.98 SUB-TOTAL 10620909.54 SUB-TOTAL  14511099.00ROADWAY ITEMS

    SUB-TOTAL 231107.87 SUB-TOTAL 279010.65 SUB-TOTAL  477911.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  10358599.85   PENHALL COMPANY

     2  10899920.19   INTERSTATE IMPROVEMENT, INC.

     3  14989010.00   APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 1 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 25000.00  26000.00MOBILIZATION

0002 0043000000-N 226 Lump Sum 116000.00 113000.00  120000.00GRADING

0003 0050000000-E 226  1 ACR 800.00 800.00 0.01 0.01 100.00  100.00SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  25.00 10000.00 0.01 4.00 15.00  6000.00UNDERCUT EXCAVATION

0005 0195000000-E 265  400 CY  25.00 10000.00 0.01 4.00 35.00  14000.00SELECT GRANULAR MATERIAL

0006 0196000000-E 270  500 SY  2.00 1000.00 0.01 5.00 2.00  1000.00GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  10 TON 40.00 400.00 35.00 350.00 45.00  450.00FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  20 SY  2.00 40.00 2.25 45.00 2.00  40.00FND CONDIT GEOTEXTILE

0009 0343000000-E 310  32 LF  50.00 1600.00 48.00 1536.00 20.00  640.0015" SIDE DRAIN PIPE

0010 0995000000-E 340  34 LF  10.00 340.00 10.00 340.00 15.00  510.00PIPE REMOVAL

0011 0996000000-N 350  1 EA  600.00 600.00 1253.45 1253.45 1000.00  1000.00PIPE CLEAN-OUT

0012 1220000000-E 545  20 TON 33.00 660.00 35.00 700.00 45.00  900.00INCIDENTAL STONE BASE

0013 1330000000-E 607  100 SY  10.00 1000.00 10.00 1000.00 10.00  1000.00INCIDENTAL MILLING

0014 1489000000-E 610  210 TON 68.00 14280.00 65.00 13650.00 65.00  13650.00ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  140 TON 68.00 9520.00 65.00 9100.00 65.00  9100.00ASP CONC INTR CRS I19.0B

0016 1525000000-E 610  190 TON 73.00 13870.00 70.00 13300.00 70.00  13300.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  30 TON 415.00 12450.00 400.00 12000.00 400.00  12000.00ASP FOR PLANT MIX

0018 2022000000-E 815 89.6 CY  18.00 1612.80 0.10 8.96 15.00  1344.00SUBDRAIN EXCAVATION

0019 2033000000-E 815 67.2 CY  35.00 2352.00 0.10 6.72 35.00  2352.00SUBDRAIN FINE AGGREGATE

0020 2044000000-E 815  400 LF  8.00 3200.00 0.01 4.00 6.00  2400.006" PERF SUBDRN PIPE

0021 2070000000-N 815  1 EA  230.00 230.00 0.01 0.01 350.00  350.00SUBDRN PIPE OUTLET

0022 2077000000-E 815  6 LF  40.00 240.00 0.01 0.06 50.00  300.006" OUTLET PIPE

0023 3030000000-E 862  375 LF  15.00 5625.00 15.00 5625.00 16.50  6187.50STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  1.00 5.00 1.00 5.00 11.00  55.00ADDIT GUARDRAIL POSTS

0025 3270000000-N SP   4 EA  1800.00 7200.00 1800.00 7200.00 1900.00  7600.00GR ANCHOR TYPE 350

0026 3628000000-E 876  90 TON 45.00 4050.00 0.01 0.90 40.00  3600.00RIP RAP, CLASS I

0027 3649000000-E 876  230 TON 43.00 9890.00 0.01 2.30 40.00  9200.00RIP RAP, CLASS B

0028 3656000000-E 876  2,150 SY  2.75 5912.50 0.01 21.50 2.00  4300.00GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  15 LF  10.00 150.00 4.50 67.50 10.00  150.00SUPPORT, 3-LB STL U-CHAN

0030 4110000000-N 904  1 EA  100.00 100.00 100.00 100.00 100.00  100.00SIGN ERECTION, TYPE *** (GRD MTD)
(E)

0031 4155000000-N 907  8 EA  1.00 8.00 7.50 60.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0032 4192000000-N 907  1 EA  1.00 1.00 7.50 7.50 1.00  1.00DISPOSE SUPPORT, U-CHAN

0033 4400000000-E 1110  325 SF  4.50 1462.50 4.50 1462.50 4.50  1462.50WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  94 SF  6.00 564.00 5.00 470.00 6.00  564.00WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  64 LF  16.00 1024.00 15.00 960.00 16.00  1024.00BARRICADES (TYPE III)

0036 4810000000-E 1205  4,200 LF  0.54 2268.00 0.55 2310.00 0.54  2268.00PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  675 LF  1.95 1316.25 2.00 1350.00 1.95  1316.25TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 43.00 6450.00 0.01 1.50 40.00  6000.00EROS CONTRL STONE CL A



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 2 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 6009000000-E 1610  245 TON 43.00 10535.00 0.01 2.45 40.00  9800.00EROS CONTRL STONE CL B

0040 6012000000-E 1610  255 TON 40.00 10200.00 0.01 2.55 30.00  7650.00SEDIMENT CONTROL STONE

0041 6015000000-E 1615 0.6 ACR 600.00 360.00 0.10 0.06 600.00  360.00TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  4.00 400.00 0.01 1.00 4.00  400.00SEED FOR TEMP SEEDING

0043 6021000000-E 1620 1.5 TON 1200.00 1800.00 0.10 0.15 1200.00  1800.00FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  12.00 2400.00 0.01 2.00 10.00  2000.00TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   200 LF  1.80 360.00 0.01 2.00 1.80  360.00SAFETY FENCE

0046 6030000000-E 1630  170 CY  6.00 1020.00 0.01 1.70 10.00  1700.00SILT EXCAVATION

0047 6036000000-E 1631  1,500 SY  1.40 2100.00 0.01 15.00 1.40  2100.00MATTING FOR EROS CONTROL

0048 6037000000-E SP   100 SY  2.10 210.00 0.01 1.00 2.10  210.00COIR FIBER MAT

0049 6042000000-E 1632  100 LF  3.25 325.00 0.01 1.00 3.25  325.001/4" HARDWARE CLOTH

0050 6045000000-E SP   300 LF  25.00 7500.00 0.01 3.00 20.00  6000.00**" TEMPORARY PIPE
(18")

0051 6070000000-N 1639  8 EA  300.00 2400.00 0.01 0.08 475.00  3800.00SPECIAL STILLING BASINS

0052 6071010000-E SP   20 LF  9.10 182.00 10.00 200.00 6.50  130.00WATTLE

0053 6071014000-E SP   100 LF  24.75 2475.00 8.00 800.00 10.00  1000.00COIR FIBER WATTLE BARRIER

0054 6071020000-E SP   55 LB  8.00 440.00 0.01 0.55 8.00  440.00POLYACRYLAMIDE (PAM)

0055 6071030000-E 1640  100 LF  4.35 435.00 0.01 1.00 6.50  650.00COIR FIBER BAFFLE

0056 6071050000-E SP   2 EA  1210.00 2420.00 0.01 0.02 1150.00  2300.00**" SKIMMER
(1-1/2")

0057 6084000000-E 1660 0.6 ACR 2950.00 1770.00 0.10 0.06 2950.00  1770.00SEEDING AND MULCHING

0058 6087000000-E 1660 0.3 ACR 100.00 30.00 0.10 0.03 100.00  30.00MOWING

0059 6090000000-E 1661  50 LB  10.00 500.00 0.01 0.50 10.00  500.00SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1200.00 300.00 1.00 0.25 1200.00  300.00FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  4.80 240.00 2.00 100.00 4.80  240.00SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.5 TON 800.00 400.00 2000.00 1000.00 800.00  400.00FERTILIZER TOPDRESSING

0063 6111000000-E SP   100 LF  35.00 3500.00 0.01 1.00 25.00  2500.00IMPERVIOUS DIKE

0064 6114500000-N 1667  10 MHR 75.00 750.00 0.01 0.10 75.00  750.00SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  500.00 6000.00 0.01 0.12 50.00  600.00RESPONSE FOR EROS CONTROL

0066 6132000000-N SP   4 EA  1250.00 5000.00 0.01 0.04 1500.00  6000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0067 8056000000-N 402 Lump Sum 21500.00 60000.00  26240.00REMV EXIST STR **********
(13+78.00-L-)

0068 8126000000-N 414 Lump Sum 34500.00 57000.00  70000.00CULV EXCAV @ ************
(13+78.00-L-)

0069 8133000000-E 414  69 TON 60.00 4140.00 256.00 17664.00 40.00  2760.00FND CONDIT MAT, BOX CULV

0070 8196000000-E 420 96.1 CY  595.00 57179.50 1500.00 144150.00 875.00  84087.50CLASS A CONCRETE (CULV)

0071 8245000000-E 425  11,981 LB  1.00 11981.00 1.20 14377.20 1.00  11981.00REINF STEEL (CULVERT)



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

MOUNTAIN CREEK CONTRACTORS
INC

CATAWBA,  NC

COUNTRY BOY LANDSCAPING INC DANE CONSTRUCTION, INC.

HARMONY,  NC MOORESVILLE,  NC

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 3 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0072 8860000000-N SP  Lump Sum 3000.00 1500.00  600.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 465573.55 TOTAL 507777.77 TOTAL  520055.75CONTRACT TOTAL

 

    SUB-TOTAL 333273.05 SUB-TOTAL 213086.57 SUB-TOTAL  324387.25ROADWAY ITEMS

    SUB-TOTAL 132300.50 SUB-TOTAL 294691.20 SUB-TOTAL  195668.50CULVERT ITEMS



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO,  NC

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC  

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 4 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26000.00 80200.00  MOBILIZATION

0002 0043000000-N 226 Lump Sum 140000.00 50000.00  GRADING

0003 0050000000-E 226  1 ACR 0.01 0.01 2000.00 2000.00  SUPP CLEARING & GRUBBING

0004 0057000000-E 226  400 CY  5.00 2000.00 25.00 10000.00  UNDERCUT EXCAVATION

0005 0195000000-E 265  400 CY  5.00 2000.00 56.00 22400.00  SELECT GRANULAR MATERIAL

0006 0196000000-E 270  500 SY  2.50 1250.00 3.25 1625.00  GEOTEXTILE SOIL STABILIZATION

0007 0318000000-E 300  10 TON 50.00 500.00 42.00 420.00  FND CONDIT MATL MINOR STRS

0008 0320000000-E 300  20 SY  2.50 50.00 5.50 110.00  FND CONDIT GEOTEXTILE

0009 0343000000-E 310  32 LF  40.00 1280.00 50.00 1600.00  15" SIDE DRAIN PIPE

0010 0995000000-E 340  34 LF  12.00 408.00 25.00 850.00  PIPE REMOVAL

0011 0996000000-N 350  1 EA  800.00 800.00 1500.00 1500.00  PIPE CLEAN-OUT

0012 1220000000-E 545  20 TON 55.00 1100.00 30.00 600.00  INCIDENTAL STONE BASE

0013 1330000000-E 607  100 SY  12.00 1200.00 27.50 2750.00  INCIDENTAL MILLING

0014 1489000000-E 610  210 TON 65.00 13650.00 77.00 16170.00  ASP CONC BASE CRS B25.0B

0015 1498000000-E 610  140 TON 65.00 9100.00 82.50 11550.00  ASP CONC INTR CRS I19.0B

0016 1525000000-E 610  190 TON 70.00 13300.00 93.50 17765.00  ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  30 TON 400.00 12000.00 489.50 14685.00  ASP FOR PLANT MIX

0018 2022000000-E 815 89.6 CY  12.00 1075.20 22.00 1971.20  SUBDRAIN EXCAVATION

0019 2033000000-E 815 67.2 CY  50.00 3360.00 74.00 4972.80  SUBDRAIN FINE AGGREGATE

0020 2044000000-E 815  400 LF  6.00 2400.00 7.50 3000.00  6" PERF SUBDRN PIPE

0021 2070000000-N 815  1 EA  335.00 335.00 500.00 500.00  SUBDRN PIPE OUTLET

0022 2077000000-E 815  6 LF  35.00 210.00 15.00 90.00  6" OUTLET PIPE

0023 3030000000-E 862  375 LF  16.00 6000.00 19.00 7125.00  STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  2.00 10.00 12.65 63.25  ADDIT GUARDRAIL POSTS

0025 3270000000-N SP   4 EA  1850.00 7400.00 2185.00 8740.00  GR ANCHOR TYPE 350

0026 3628000000-E 876  90 TON 55.00 4950.00 55.00 4950.00  RIP RAP, CLASS I

0027 3649000000-E 876  230 TON 50.00 11500.00 48.00 11040.00  RIP RAP, CLASS B

0028 3656000000-E 876  2,150 SY  2.50 5375.00 3.00 6450.00  GEOTEXTILE FOR DRAINGE

0029 4072000000-E 903  15 LF  6.00 90.00 12.00 180.00  SUPPORT, 3-LB STL U-CHAN

0030 4110000000-N 904  1 EA  155.00 155.00 120.00 120.00  SIGN ERECTION, TYPE *** (GRD MTD)
(E)

0031 4155000000-N 907  8 EA  6.00 48.00 1.20 9.60  DISPOSE SIGN SYST U-CHAN

0032 4192000000-N 907  1 EA  6.00 6.00 1.20 1.20  DISPOSE SUPPORT, U-CHAN

0033 4400000000-E 1110  325 SF  6.00 1950.00 5.40 1755.00  WORK ZONE SIGNS (STAT)

0034 4410000000-E 1110  94 SF  6.00 564.00 7.20 676.80  WORK ZONE SIGNS (BARR)

0035 4445000000-E 1145  64 LF  22.00 1408.00 19.20 1228.80  BARRICADES (TYPE III)

0036 4810000000-E 1205  4,200 LF  0.90 3780.00 0.54 2268.00  PAINT PVMT MARKINGS 4"

0037 6000000000-E 1605  675 LF  4.00 2700.00 4.00 2700.00  TEMPORARY SILT FENCE

0038 6006000000-E 1610  150 TON 45.00 6750.00 48.00 7200.00  EROS CONTRL STONE CL A



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO,  NC

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC  

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 5 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0039 6009000000-E 1610  245 TON 50.00 12250.00 60.00 14700.00  EROS CONTRL STONE CL B

0040 6012000000-E 1610  255 TON 40.00 10200.00 35.00 8925.00  SEDIMENT CONTROL STONE

0041 6015000000-E 1615 0.6 ACR 2800.00 1680.00 2400.00 1440.00  TEMPORARY MULCHING

0042 6018000000-E 1620  100 LB  3.85 385.00 8.00 800.00  SEED FOR TEMP SEEDING

0043 6021000000-E 1620 1.5 TON 1200.00 1800.00 1000.00 1500.00  FERT FOR TEMP SEEDING

0044 6024000000-E 1622  200 LF  0.01 2.00 14.00 2800.00  TEMPORARY SLOPE DRAINS

0045 6029000000-E SP   200 LF  4.00 800.00 4.00 800.00  SAFETY FENCE

0046 6030000000-E 1630  170 CY  15.00 2550.00 15.00 2550.00  SILT EXCAVATION

0047 6036000000-E 1631  1,500 SY  2.50 3750.00 3.50 5250.00  MATTING FOR EROS CONTROL

0048 6037000000-E SP   100 SY  9.00 900.00 10.00 1000.00  COIR FIBER MAT

0049 6042000000-E 1632  100 LF  6.00 600.00 5.50 550.00  1/4" HARDWARE CLOTH

0050 6045000000-E SP   300 LF  35.00 10500.00 100.00 30000.00  **" TEMPORARY PIPE
(18")

0051 6070000000-N 1639  8 EA  300.00 2400.00 1500.00 12000.00  SPECIAL STILLING BASINS

0052 6071010000-E SP   20 LF  10.00 200.00 12.00 240.00  WATTLE

0053 6071014000-E SP   100 LF  12.00 1200.00 15.00 1500.00  COIR FIBER WATTLE BARRIER

0054 6071020000-E SP   55 LB  8.00 440.00 10.00 550.00  POLYACRYLAMIDE (PAM)

0055 6071030000-E 1640  100 LF  8.00 800.00 10.00 1000.00  COIR FIBER BAFFLE

0056 6071050000-E SP   2 EA  800.00 1600.00 3000.00 6000.00  **" SKIMMER
(1-1/2")

0057 6084000000-E 1660 0.6 ACR 7500.00 4500.00 4000.00 2400.00  SEEDING AND MULCHING

0058 6087000000-E 1660 0.3 ACR 150.00 45.00 500.00 150.00  MOWING

0059 6090000000-E 1661  50 LB  8.50 425.00 6.00 300.00  SEED FOR REPAIR SEEDING

0060 6093000000-E 1661 0.25 TON 1500.00 375.00 900.00 225.00  FERT FOR REPAIR SEEDING

0061 6096000000-E 1662  50 LB  2.00 100.00 6.00 300.00  SEED FOR SUPP SEEDING

0062 6108000000-E 1665 0.5 TON 1000.00 500.00 1000.00 500.00  FERTILIZER TOPDRESSING

0063 6111000000-E SP   100 LF  50.00 5000.00 90.00 9000.00  IMPERVIOUS DIKE

0064 6114500000-N 1667  10 MHR 20.00 200.00 55.00 550.00  SPECIALIZED HAND MOWING

0065 6117000000-N SP   12 EA  150.00 1800.00 250.00 3000.00  RESPONSE FOR EROS CONTROL

0066 6132000000-N SP   4 EA  500.00 2000.00 1800.00 7200.00  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

CULVERT ITEMS

0067 8056000000-N 402 Lump Sum 25000.00 15000.00  REMV EXIST STR **********
(13+78.00-L-)

0068 8126000000-N 414 Lump Sum 50000.00 60000.00  CULV EXCAV @ ************
(13+78.00-L-)

0069 8133000000-E 414  69 TON 50.00 3450.00 42.00 2898.00  FND CONDIT MAT, BOX CULV

0070 8196000000-E 420 96.1 CY  800.00 76880.00 950.00 91295.00  CLASS A CONCRETE (CULV)

0071 8245000000-E 425  11,981 LB  1.05 12580.05 2.50 29952.50  REINF STEEL (CULVERT)



BRIDGE #58 OVER TRIBUTARY OF LITTLE UWHARRIE RIVER ON SR-1404.

D.H. GRIFFIN INFRASTRUCTURE,
LLC

GREENSBORO,  NC

THUNDER CONTRACTING, INC.

WAYNESVILLE,  NC  

APR 05, 2016 12:50 PM RANDOLPH 2:00 PM 6 /  6 008

42286.3.FD1 MAR 15 2016 C203674

TIP NO 0.099 MIB-5128

FED AID NO BRZ-1404(12)

GRADING, DRAINAGE, PAVING, AND CULVERT.

0072 8860000000-N SP  Lump Sum 1000.00 3240.00  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 520616.26 TOTAL 616882.15  CONTRACT TOTAL

 

    SUB-TOTAL 351706.21 SUB-TOTAL 414496.65  ROADWAY ITEMS

    SUB-TOTAL 168910.05 SUB-TOTAL 202385.50  CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  465573.55   MOUNTAIN CREEK CONTRACTORS INC

     2  507777.77   COUNTRY BOY LANDSCAPING INC

     3  520055.75   DANE CONSTRUCTION, INC.

     4  520616.26   D.H. GRIFFIN INFRASTRUCTURE, LLC

     5  616882.15   THUNDER CONTRACTING, INC.



US-1 FROM SR-1731 TO MOORE COUNTY LINE, US-1 FROM CRAINS CREEK TO CRYSTAL LAKE RD, AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

APR 05, 2016 12:50 PM LEE, MOORE 2:00 PM 1 /  2 009

2016CPT.08.10.10531,  2016CPT.08.10.10631,  2016CPT.08.10.20531,  2016CPT.08.10.20631 MAR 15 2016 C203833

TIP NO 26.047 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38375.00 210000.00  MOBILIZATION

0002 0106000000-E 230  2,635 CY  15.00 39525.00 38.05 100261.75  BORROW EXCAVATION

0003 1220000000-E 545  690 TON 24.00 16560.00 42.20 29118.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  34.62 SMI 1100.00 38082.00 2386.20 82610.24  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  43,770 SY  1.25 54712.50 1.65 72220.50  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1308000000-E 607  3,815 SY  2.50 9537.50 3.75 14306.25  MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0007 1330000000-E 607  3,015 SY  3.90 11758.50 4.70 14170.50  INCIDENTAL MILLING

0008 1519000000-E 610  17,945 TON 32.60 585007.00 43.50 780607.50  ASP CONC SURF CRS S9.5B

0009 1523000000-E 610  8,830 TON 33.00 291390.00 42.70 377041.00  ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  1,597 TON 390.00 622830.00 350.00 558950.00  ASP FOR PLANT MIX

0011 1704000000-E SP   12,120 TON 88.00 1066560.00 98.90 1198668.00  PATCHING EXIST PAVEMENT

0012 1840000000-E 665  39,320 LF  0.07 2752.40 0.20 7864.00  MILLED RUMBLE STRIPS

0013 1891000000-E SP   163,782 SY  2.07 339028.74 2.07 339028.74  GENERIC PAVING ITEM (SY)
LATEX MODIFIED MICROSURFACING TYPE III

0014 2830000000-N 858  13 EA  800.00 10400.00 450.00 5850.00  ADJ MANHOLES

0015 2845000000-N 858  20 EA  800.00 16000.00 450.00 9000.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   2,373 SF  5.50 13051.50 5.87 13929.51  WORK ZONE ADV/GEN WARN SIGN

0017 4457000000-N SP  Lump Sum 12000.00 62145.00  TEMP TRAFFIC CONTROL (SP)

0018 4685000000-E 1205  143,005 LF  0.39 55771.95 0.39 55771.95  THERMO PVT MKG LINES 4"90

0019 4686000000-E 1205  129,880 LF  0.59 76629.20 0.59 76629.20  THERMO PVT MKG LINES 4"120

0020 4687000000-E 1205  192 LF  5.00 960.00 5.00 960.00  THERMO PVT MKG LINES 4"240

0021 4688000000-E 1205  133,240 LF  0.84 111921.60 0.84 111921.60  THERMO PVT MKG LINES,6"90 MILS

0022 4690000000-E 1205  18,115 LF  0.92 16665.80 0.92 16665.80  THERMO PVT MKG LINES 6"120 MILS

0023 4695000000-E 1205  485 LF  1.00 485.00 1.00 485.00  THERMO PVT MKG LINES 8"90 MILS

0024 4700000000-E 1205  9,665 LF  1.00 9665.00 1.00 9665.00  12"WIDE THERMO 90 MILS

0025 4710000000-E 1205  225 LF  8.00 1800.00 8.00 1800.00  24"WIDE THERMO 120 MILS

0026 4721000000-E 1205  25 EA  75.00 1875.00 75.00 1875.00  THERMO PVT MKG CHARACTER 120

0027 4725000000-E 1205  68 EA  100.00 6800.00 100.00 6800.00  THERMO PVT SYMBOL 90MILS

0028 4775000000-E 1205  2,925 LF  2.75 8043.75 2.75 8043.75  6" COLD APPL PLSTIC LINES TYPE **
(II)

0029 4810000000-E 1205  15,600 LF  0.25 3900.00 0.25 3900.00  PAINT PVMT MARKINGS 4"

0030 4850000000-E 1205  104,345 LF  0.30 31303.50 0.30 31303.50  LINE REMOVAL 4" WIDE

0031 4900000000-N 1251  255 EA  6.00 1530.00 6.00 1530.00  PERM RAISED PVMT MARKERS

0032 4905000000-N 1253  1,360 EA  25.00 34000.00 25.00 34000.00  SNOWPLB PVMT MRKER

0033 6000000000-E 1605  5,082 LF  2.75 13975.50 2.75 13975.50  TEMPORARY SILT FENCE

0034 6071010000-E SP   830 LF  5.00 4150.00 10.00 8300.00  WATTLE

0035 6084000000-E 1660 35.68 ACR 2084.00 74357.12 0.01 0.36  SEEDING AND MULCHING

0036 4860000000-E 1205  7,705 LF  0.50 3852.50 0.50 3852.50  LINE REMOVAL 8" WIDE



US-1 FROM SR-1731 TO MOORE COUNTY LINE, US-1 FROM CRAINS CREEK TO CRYSTAL LAKE RD, AND 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

APR 05, 2016 12:50 PM LEE, MOORE 2:00 PM 2 /  2 009

2016CPT.08.10.10531,  2016CPT.08.10.10631,  2016CPT.08.10.20531,  2016CPT.08.10.20631 MAR 15 2016 C203833

TIP NO 26.047 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4875000000-N 1205  50 EA  30.00 1500.00 30.00 1500.00  REMOVAL OF SYMBL & CHARAC

 

    TOTAL 3626756.06 TOTAL 4264750.15  CONTRACT TOTAL

 

    SUB-TOTAL 3626756.06 SUB-TOTAL 4264750.15  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3626756.06   RILEY PAVING INC

     2  4264750.15   S. T. WOOTEN CORPORATION



1 SECTION OF US-1 AND 4 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC

HUDSON PAVING, INC. RILEY PAVING INC

ROCKINGHAM,  NC CARTHAGE,  NC

APR 05, 2016 12:50 PM RICHMOND, MONTGOMERY 2:00 PM 1 /  1 010

2016CPT.08.11.10771,  2016CPT.08.11.20621,  2016CPT.08.11.20771 MAR 15 2016 C203832

TIP NO 10.081 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65150.01 68000.00  42000.00MOBILIZATION

0002 0255000000-E SP   2,110 TON 16.75 35342.50 8.50 17935.00 29.00  61190.00GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  13.27 SMI 1710.00 22691.70 1100.00 14597.00 1800.00  23886.00SHOULDER RECONSTRUCTION

0004 1297000000-E 607  233 SY  13.95 3250.35 7.00 1631.00 7.00  1631.00MILL ASP PVMT *****" DTH
(1-1/2")

0005 1297000000-E 607  3,055 SY  10.35 31619.25 2.50 7637.50 5.75  17566.25MILL ASP PVMT *****" DTH
(1-1/4")

0006 1330000000-E 607  2,127 SY  10.98 23354.46 8.00 17016.00 7.75  16484.25INCIDENTAL MILLING

0007 1519000000-E 610  14,545 TON 31.90 463985.50 33.70 490166.50 37.40  543983.00ASP CONC SURF CRS S9.5B

0008 1525000000-E 610  870 TON 39.50 34365.00 34.00 29580.00 39.80  34626.00ASP CONC SURF CRS SF9.5A

0009 1575000000-E 620  931 TON 333.00 310023.00 395.00 367745.00 395.00  367745.00ASP FOR PLANT MIX

0010 1704000000-E SP   90 TON 230.00 20700.00 149.00 13410.00 105.00  9450.00PATCHING EXIST PAVEMENT

0011 1814500000-E SP   120,360 SY  0.78 93880.80 0.78 93880.80 0.78  93880.80AST, SINGLE SEAL

0012 1838000000-E SP   42,215 GAL 1.60 67544.00 1.60 67544.00 1.60  67544.00EMULSION FOR AST

0013 4413000000-E SP   1,139 SF  4.90 5581.10 6.25 7118.75 6.00  6834.00WORK ZONE ADV/GEN WARN SIGN

0014 4457000000-N SP  Lump Sum 38000.00 23711.00  10000.00TEMP TRAFFIC CONTROL (SP)

0015 4685000000-E 1205  107,135 LF  0.55 58924.25 0.55 58924.25 0.55  58924.25THERMO PVT MKG LINES 4"90

0016 4686000000-E 1205  110,000 LF  0.62 68200.00 0.62 68200.00 0.62  68200.00THERMO PVT MKG LINES 4"120

0017 4695000000-E 1205  1,010 LF  2.00 2020.00 2.00 2020.00 2.00  2020.00THERMO PVT MKG LINES 8"90 MILS

0018 4697000000-E 1205  185 LF  2.65 490.25 2.65 490.25 2.65  490.25THERMO PVT MKG LINE 8"120 MILS

0019 4710000000-E 1205  150 LF  7.00 1050.00 7.00 1050.00 7.00  1050.0024"WIDE THERMO 120 MILS

0020 4721000000-E 1205  12 EA  110.00 1320.00 110.00 1320.00 110.00  1320.00THERMO PVT MKG CHARACTER 120

0021 4725000000-E 1205  95 EA  110.00 10450.00 110.00 10450.00 110.00  10450.00THERMO PVT SYMBOL 90MILS

0022 4900000000-N 1251  389 EA  4.50 1750.50 4.50 1750.50 4.50  1750.50PERM RAISED PVMT MARKERS

0023 4905000000-N 1253  481 EA  27.00 12987.00 27.00 12987.00 27.00  12987.00SNOWPLB PVMT MRKER

 

    TOTAL 1372679.67 TOTAL 1377164.55 TOTAL  1454012.30CONTRACT TOTAL

 

    SUB-TOTAL 1372679.67 SUB-TOTAL 1377164.55 SUB-TOTAL  1454012.30ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1372679.67   BARNHILL CONTRACTING COMPANY

     2  1377164.55   HUDSON PAVING, INC.

     3  1454012.30   RILEY PAVING INC



US-401 FROM DIVIDED HIGHWAY TO SR-1424, US-401 FROM SR-1407 TO LUMBER RIVER BRIDGE, AND 4 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC.

ROCKINGHAM,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

APR 05, 2016 12:50 PM SCOTLAND, HOKE 2:00 PM 1 /  2 011

2016CPT.08.12.10831,  2016CPT.08.12.20471,  2016CPT.08.12.20831 MAR 15 2016 C203837

TIP NO 10.543 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 79000.00 85300.00  MOBILIZATION

0002 0106000000-E 230  2,325 CY  1.40 3255.00 31.00 72075.00  BORROW EXCAVATION

0003 0255000000-E SP   477 TON 1.00 477.00 13.00 6201.00  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0004 1220000000-E 545  525 TON 0.01 5.25 20.00 10500.00  INCIDENTAL STONE BASE

0005 1245000000-E SP  11.7 SMI 1400.00 16380.00 1780.00 20826.00  SHOULDER RECONSTRUCTION

0006 1297000000-E 607  94,875 SY  1.05 99618.75 1.59 150851.25  MILL ASP PVMT *****" DTH
(1-1/2")

0007 1330000000-E 607  845 SY  18.00 15210.00 13.00 10985.00  INCIDENTAL MILLING

0008 1489000000-E 610  440 TON 81.00 35640.00 82.07 36110.80  ASP CONC BASE CRS B25.0B

0009 1519000000-E 610  9,710 TON 59.00 572890.00 39.45 383059.50  ASP CONC SURF CRS S9.5B

0010 1525000000-E 610  7,350 TON 65.55 481792.50 39.90 293265.00  ASP CONC SURF CRS SF9.5A

0011 1575000000-E 620  1,095 TON 0.01 10.95 355.81 389611.95  ASP FOR PLANT MIX

0012 1704000000-E SP   115 TON 149.00 17135.00 214.00 24610.00  PATCHING EXIST PAVEMENT

0013 2830000000-N 858  6 EA  800.00 4800.00 1100.00 6600.00  ADJ MANHOLES

0014 2845000000-N 858  8 EA  800.00 6400.00 1100.00 8800.00  ADJ METER OR VALVE BOXES

0015 4413000000-E SP   1,184 SF  6.35 7518.40 5.50 6512.00  WORK ZONE ADV/GEN WARN SIGN

0016 4457000000-N SP  Lump Sum 115000.00 50000.00  TEMP TRAFFIC CONTROL (SP)

0017 4685000000-E 1205  108,440 LF  0.50 54220.00 0.50 54220.00  THERMO PVT MKG LINES 4"90

0018 4686000000-E 1205  86,870 LF  0.58 50384.60 0.58 50384.60  THERMO PVT MKG LINES 4"120

0019 4695000000-E 1205  300 LF  2.00 600.00 2.00 600.00  THERMO PVT MKG LINES 8"90 MILS

0020 4697000000-E 1205  280 LF  3.00 840.00 3.00 840.00  THERMO PVT MKG LINE 8"120 MILS

0021 4705000000-E 1205  300 LF  6.00 1800.00 6.00 1800.00  THERMO LINES 16" 120MILS

0022 4710000000-E 1205  350 LF  7.00 2450.00 7.00 2450.00  24"WIDE THERMO 120 MILS

0023 4721000000-E 1205  24 EA  110.00 2640.00 110.00 2640.00  THERMO PVT MKG CHARACTER 120

0024 4725000000-E 1205  25 EA  110.00 2750.00 110.00 2750.00  THERMO PVT SYMBOL 90MILS

0025 4810000000-E 1205  31,600 LF  0.25 7900.00 0.25 7900.00  PAINT PVMT MARKINGS 4"

0026 4900000000-N 1251  121 EA  6.00 726.00 6.00 726.00  PERM RAISED PVMT MARKERS

0027 4905000000-N 1253  547 EA  27.00 14769.00 27.00 14769.00  SNOWPLB PVMT MRKER

0028 6000000000-E 1605  865 LF  0.01 8.65 3.00 2595.00  TEMPORARY SILT FENCE

0029 6071010000-E SP   160 LF  0.01 1.60 5.00 800.00  WATTLE

0030 6084000000-E 1660 6.17 ACR 0.01 0.06 1400.00 8638.00  SEEDING AND MULCHING

 

    TOTAL 1594222.76 TOTAL 1706420.10  CONTRACT TOTAL

 

    SUB-TOTAL 1594222.76 SUB-TOTAL 1706420.10  ROADWAY ITEMS



US-401 FROM DIVIDED HIGHWAY TO SR-1424, US-401 FROM SR-1407 TO LUMBER RIVER BRIDGE, AND 4 SECTIONS OF SECONDARY ROADS.

   

APR 05, 2016 12:50 PM SCOTLAND, HOKE 2:00 PM 2 /  2 011

2016CPT.08.12.10831,  2016CPT.08.12.20471,  2016CPT.08.12.20831 MAR 15 2016 C203837

TIP NO 10.543 MI

FED AID NO STATE FUNDED

MILLING, WIDENING, RESURFACING & SHOULDER RECONSTRUCTION.

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1594222.76   HUDSON PAVING, INC.

     2  1706420.10   BARNHILL CONTRACTING COMPANY



NC-22/42 FROM SR-2893 IN RANDOLPH COUNTY TO MOORE COUNTY LINE IN CHATHAM COUNTY AND 1 SECTION OF SECONDARY ROAD.

RILEY PAVING INC

CARTHAGE,  NC

S. T. WOOTEN CORPORATION

WILSON,  NC  

APR 05, 2016 12:50 PM CHATHAM, RANDOLPH 2:00 PM 1 /  1 012

2016CPT.08.13.10191,  2016CPT.08.13.10761,  36249.3537 MAR 15 2016 C203838

TIP NO 7.829 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29950.00 60000.00  MOBILIZATION

0002 0255000000-E SP   2,290 TON 15.00 34350.00 21.05 48204.50  GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP  15.46 SMI 1200.00 18552.00 2300.40 35564.18  SHOULDER RECONSTRUCTION

0004 1330000000-E 607  1,795 SY  4.50 8077.50 7.50 13462.50  INCIDENTAL MILLING

0005 1519000000-E 610  8,550 TON 33.90 289845.00 44.00 376200.00  ASP CONC SURF CRS S9.5B

0006 1525000000-E 610  1,216 TON 39.00 47424.00 46.50 56544.00  ASP CONC SURF CRS SF9.5A

0007 1575000000-E 620  594 TON 390.00 231660.00 350.00 207900.00  ASP FOR PLANT MIX

0008 1704000000-E SP   1,430 TON 88.00 125840.00 120.00 171600.00  PATCHING EXIST PAVEMENT

0009 1775500000-E SP   93,660 SY  0.44 41210.40 0.90 84294.00  AST, MAT COAT, #*** STONE
(6M)

0010 1838000000-E SP   33,265 GAL 1.55 51560.75 1.75 58213.75  EMULSION FOR AST

0011 2845000000-N 858  1 EA  600.00 600.00 1500.00 1500.00  ADJ METER OR VALVE BOXES

0012 4413000000-E SP   853 SF  4.75 4051.75 5.07 4324.71  WORK ZONE ADV/GEN WARN SIGN

0013 4457000000-N SP  Lump Sum 8000.00 14125.00  TEMP TRAFFIC CONTROL (SP)

0014 4685000000-E 1205  78,500 LF  0.38 29830.00 0.38 29830.00  THERMO PVT MKG LINES 4"90

0015 4686000000-E 1205  66,515 LF  0.48 31927.20 0.48 31927.20  THERMO PVT MKG LINES 4"120

0016 4725000000-E 1205  6 EA  150.00 900.00 150.00 900.00  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  18,795 LF  0.50 9397.50 0.50 9397.50  PAINT PVMT MARKINGS 4"

0018 4820000000-E 1205  140 LF  1.00 140.00 1.00 140.00  PAINT PVMT MARKINGS 8"

0019 4835000000-E 1205  12 LF  12.00 144.00 12.00 144.00  PAINT PVT MKG LINES 24"

0020 4905000000-N 1253  485 EA  33.50 16247.50 33.50 16247.50  SNOWPLB PVMT MRKER

 

    TOTAL 979707.60 TOTAL 1220518.84  CONTRACT TOTAL

 

    SUB-TOTAL 979707.60 SUB-TOTAL 1220518.84  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  979707.60   RILEY PAVING INC

     2  1220518.84   S. T. WOOTEN CORPORATION



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC R.E. BURNS & SONS CO., INC.

HARMONY,  NC STATESVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 1 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 28750.00 28000.00  29000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3800.00 4600.00  4000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 6900.00 11200.00  10000.00BRG APP SUB REG TIER**
(15+53.00 -L-)

0004 0036000000-E 225  300 CY  12.00 3600.00 0.01 3.00 8.00  2400.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 64200.00 93942.01  43000.00GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00 0.01 0.01 1.00  1.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  210 CY  20.00 4200.00 0.01 2.10 10.00  2100.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  8.00 2400.00 0.01 3.00 20.00  6000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  425 SY  1.00 425.00 0.01 4.25 2.00  850.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  14 TON 18.00 252.00 34.00 476.00 70.00  980.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  43 SY  1.00 43.00 4.50 193.50 10.00  430.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  128 LF  44.00 5632.00 44.00 5632.00 48.00  6144.0015" RC PIPE CULV III

0013 1099500000-E 505  75 CY  10.00 750.00 5.00 375.00 8.00  600.00SHALLOW UNDERCUT

0014 1099700000-E 505  150 TON 23.00 3450.00 29.00 4350.00 20.00  3000.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  25 TON 31.00 775.00 29.00 725.00 30.00  750.00INCIDENTAL STONE BASE

0016 1489000000-E 610  375 TON 70.00 26250.00 65.00 24375.00 65.00  24375.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  210 TON 75.00 15750.00 75.00 15750.00 82.00  17220.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  31 TON 400.00 12400.00 475.00 14725.00 475.00  14725.00ASP FOR PLANT MIX

0019 1693000000-E 654  10 TON 125.00 1250.00 240.00 2400.00 200.00  2000.00ASPH PLT MIX PVMT REPAIR

0020 2286000000-N 840  4 EA  1015.00 4060.00 2000.00 8000.00 2100.00  8400.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  4 EA  325.00 1300.00 750.00 3000.00 755.00  3020.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  120 LF  31.00 3720.00 32.00 3840.00 55.00  6600.00SHOULDER BERM GUTTER

0023 3030000000-E 862  50 LF  15.25 762.50 15.25 762.50 15.75  787.50STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 13.00  65.00ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00  6000.00GR ANCHOR TYPE III

0026 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 1900.00  7600.00GR ANCHOR TYPE 350

0027 3628000000-E 876  7 TON 36.00 252.00 55.00 385.00 70.00  490.00RIP RAP, CLASS I

0028 3649000000-E 876  2 TON 36.00 72.00 55.00 110.00 150.00  300.00RIP RAP, CLASS B

0029 3656000000-E 876  612 SY  0.65 397.80 0.01 6.12 1.25  765.00GEOTEXTILE FOR DRAINGE

0030 4155000000-N 907  8 EA  1.00 8.00 7.00 56.00 1.00  8.00DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  328 SF  4.50 1476.00 4.75 1558.00 4.50  1476.00WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  96 SF  8.50 816.00 0.01 0.96 1.00  96.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  94 SF  6.00 564.00 5.00 470.00 6.00  564.00WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  10 EA  45.00 450.00 0.01 0.10 1.00  10.00DRUMS

0035 4435000000-N 1135  10 EA  18.00 180.00 0.01 0.10 1.00  10.00CONES

0036 4445000000-E 1145  64 LF  17.00 1088.00 16.00 1024.00 17.00  1088.00BARRICADES (TYPE III)

0037 4455000000-N 1150  10 DAY 175.00 1750.00 0.01 0.10 1.00  10.00FLAGGER

0038 4685000000-E 1205  2,477 LF  0.89 2204.53 1.10 2724.70 0.89  2204.53THERMO PVT MKG LINES 4"90



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC R.E. BURNS & SONS CO., INC.

HARMONY,  NC STATESVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 2 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  2,477 LF  0.99 2452.23 1.20 2972.40 0.99  2452.23THERMO PVT MKG LINES 4"120

0040 6000000000-E 1605  1,650 LF  2.10 3465.00 0.01 16.50 2.75  4537.50TEMPORARY SILT FENCE

0041 6006000000-E 1610  150 TON 35.00 5250.00 0.01 1.50 20.00  3000.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  15 TON 35.00 525.00 0.01 0.15 30.00  450.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  90 TON 5.00 450.00 0.01 0.90 33.00  2970.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.8 ACR 600.00 480.00 0.10 0.08 1000.00  800.00TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  3.00 300.00 0.01 1.00 7.00  700.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 1100.00 550.00 0.10 0.05 2000.00  1000.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  1.00 200.00 0.01 2.00 4.00  800.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  2.10 420.00 0.01 2.00 2.50  500.00SAFETY FENCE

0049 6030000000-E 1630  20 CY  5.00 100.00 0.01 0.20 5.00  100.00SILT EXCAVATION

0050 6036000000-E 1631  1,850 SY  1.75 3237.50 0.01 18.50 1.75  3237.50MATTING FOR EROS CONTROL

0051 6037000000-E SP   100 SY  3.00 300.00 6.00 600.00 4.00  400.00COIR FIBER MAT

0052 6042000000-E 1632  200 LF  4.25 850.00 0.01 2.00 4.25  850.001/4" HARDWARE CLOTH

0053 6070000000-N 1639  2 EA  55.00 110.00 0.01 0.02 100.00  200.00SPECIAL STILLING BASINS

0054 6071010000-E SP   20 LF  15.00 300.00 10.00 200.00 8.00  160.00WATTLE

0055 6071020000-E SP   5 LB  15.00 75.00 0.01 0.05 18.00  90.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660 0.8 ACR 2100.00 1680.00 0.10 0.08 1800.00  1440.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.4 ACR 800.00 320.00 0.10 0.04 10.00  4.00MOWING

0058 6090000000-E 1661  50 LB  7.00 350.00 0.01 0.50 7.00  350.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 1500.00 375.00 1.00 0.25 2500.00  625.00FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  10.00 500.00 2.00 100.00 5.00  250.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.5 TON 1800.00 900.00 2000.00 1000.00 1400.00  700.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 30.00 300.00 0.01 0.10 10.00  100.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   12 EA  1.00 12.00 0.01 0.12 1.00  12.00RESPONSE FOR EROS CONTROL

0064 6132000000-N SP   4 EA  25.00 100.00 0.01 0.04 1000.00  4000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 2500.00 12500.00  1.00CM&R TEMP ACCESS ***********
(15+53.00 -L-)

0066 8035000000-N 402 Lump Sum 23000.00 20000.00  26550.00REMV EXIST STR **********
(15+53.00 -L-)

0067 8112730000-N 450  1 EA  2600.00 2600.00 2500.00 2500.00 2500.00  2500.00PDA TESTING

0068 8121000000-N 412 Lump Sum 6300.00 10000.00  9000.00UNCL STR EXCAV STA *****
(15+53.00 -L-)

0069 8182000000-E 420  57 CY  805.00 45885.00 1000.00 57000.00 1000.00  57000.00CLASS A CONCRETE (BRIDGE)

0070 8210000000-N 422 Lump Sum 13800.00 22500.00  17000.00BRG APPR SLAB ***********
(15+53.00 -L-)

0071 8217000000-E 425  7,850 LB  1.10 8635.00 1.10 8635.00 2.00  15700.00REINF STEEL (BRIDGE)

0072 8364000000-E 450  410 LF  64.50 26445.00 45.00 18450.00 20.00  8200.00HP12X53 PILES



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

TCB BUILDERS, LLC

LEXINGTON,  NC

COUNTRY BOY LANDSCAPING INC R.E. BURNS & SONS CO., INC.

HARMONY,  NC STATESVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 3 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8475000000-E 460 143.15 LF  125.00 17893.75 138.00 19754.70 125.00  17893.75TWO BAR METAL RAIL

0074 8517000000-E 460  160 LF  97.00 15520.00 107.00 17120.00 120.00  19200.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0075 8608000000-E 876  200 TON 46.00 9200.00 48.00 9600.00 41.00  8200.00RIP RAP II (2'-0")

0076 8622000000-E 876  225 SY  1.25 281.25 2.25 506.25 2.00  450.00GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 2007.00 3146.00  3200.00ELASTOMERIC BEARINGS

0078 8753100000-E 430  880 LF  184.00 161920.00 155.00 136400.00 195.00  171600.003'-0"X 2'-9" PRESTR BOX BEAM

0079 8860000000-N SP  Lump Sum 2500.00 1500.00  2000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 575682.56 TOTAL 586888.88 TOTAL  595292.01CONTRACT TOTAL

 

    SUB-TOTAL 237195.56 SUB-TOTAL 247276.93 SUB-TOTAL  236797.26ROADWAY ITEMS

    SUB-TOTAL 338487.00 SUB-TOTAL 339611.95 SUB-TOTAL  358494.75STRUCTURE ITEMS



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC PINEVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 4 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 30910.00 33000.00  40000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 3500.00 6000.00  7500.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9900.00 8000.00  30000.00BRG APP SUB REG TIER**
(15+53.00 -L-)

0004 0036000000-E 225  300 CY  20.00 6000.00 20.00 6000.00 20.00  6000.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 65000.00 50000.00  75000.00GRADING

0006 0050000000-E 226  1 ACR 100.00 100.00 100.00 100.00 1000.00  1000.00SUPP CLEARING & GRUBBING

0007 0134000000-E 240  210 CY  12.00 2520.00 10.00 2100.00 25.00  5250.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  300 CY  35.00 10500.00 50.00 15000.00 50.00  15000.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  425 SY  2.00 850.00 3.00 1275.00 3.00  1275.00GEOTEXTILE SOIL STABILIZATION

0010 0318000000-E 300  14 TON 45.00 630.00 50.00 700.00 70.00  980.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  43 SY  2.25 96.75 5.00 215.00 10.00  430.00FND CONDIT GEOTEXTILE

0012 0366000000-E 310  128 LF  30.00 3840.00 45.00 5760.00 50.00  6400.0015" RC PIPE CULV III

0013 1099500000-E 505  75 CY  20.00 1500.00 14.00 1050.00 20.00  1500.00SHALLOW UNDERCUT

0014 1099700000-E 505  150 TON 30.00 4500.00 30.00 4500.00 40.00  6000.00CLASS IV SUBGRD STABILIZATION

0015 1220000000-E 545  25 TON 32.00 800.00 40.00 1000.00 40.00  1000.00INCIDENTAL STONE BASE

0016 1489000000-E 610  375 TON 55.00 20625.00 65.00 24375.00 65.00  24375.00ASP CONC BASE CRS B25.0B

0017 1525000000-E 610  210 TON 55.00 11550.00 75.00 15750.00 75.00  15750.00ASP CONC SURF CRS SF9.5A

0018 1575000000-E 620  31 TON 450.00 13950.00 475.00 14725.00 475.00  14725.00ASP FOR PLANT MIX

0019 1693000000-E 654  10 TON 75.00 750.00 250.00 2500.00 240.00  2400.00ASPH PLT MIX PVMT REPAIR

0020 2286000000-N 840  4 EA  1450.00 5800.00 1500.00 6000.00 2100.00  8400.00MASNRY DRAINAGE STRUCT

0021 2367000000-N 840  4 EA  575.00 2300.00 800.00 3200.00 800.00  3200.00FRAME W/2GRTS 840.29 STD

0022 2556000000-E 846  120 LF  35.00 4200.00 55.00 6600.00 60.00  7200.00SHOULDER BERM GUTTER

0023 3030000000-E 862  50 LF  15.25 762.50 15.25 762.50 17.00  850.00STL BM GUARDRAIL

0024 3150000000-N 862  5 EA  13.00 65.00 13.00 65.00 30.00  150.00ADDIT GUARDRAIL POSTS

0025 3215000000-N 862  4 EA  1500.00 6000.00 1500.00 6000.00 1550.00  6200.00GR ANCHOR TYPE III

0026 3270000000-N SP   4 EA  1900.00 7600.00 1900.00 7600.00 2000.00  8000.00GR ANCHOR TYPE 350

0027 3628000000-E 876  7 TON 50.00 350.00 60.00 420.00 50.00  350.00RIP RAP, CLASS I

0028 3649000000-E 876  2 TON 50.00 100.00 60.00 120.00 50.00  100.00RIP RAP, CLASS B

0029 3656000000-E 876  612 SY  2.00 1224.00 3.00 1836.00 3.00  1836.00GEOTEXTILE FOR DRAINGE

0030 4155000000-N 907  8 EA  7.00 56.00 1.00 8.00 10.00  80.00DISPOSE SIGN SYST U-CHAN

0031 4400000000-E 1110  328 SF  4.45 1459.60 4.50 1476.00 10.00  3280.00WORK ZONE SIGNS (STAT)

0032 4405000000-E 1110  96 SF  5.60 537.60 8.50 816.00 10.00  960.00WORK ZONE SIGNS (PORT)

0033 4410000000-E 1110  94 SF  4.80 451.20 6.00 564.00 10.00  940.00WORK ZONE SIGNS (BARR)

0034 4430000000-N 1130  10 EA  39.50 395.00 41.50 415.00 100.00  1000.00DRUMS

0035 4435000000-N 1135  10 EA  16.85 168.50 17.00 170.00 25.00  250.00CONES

0036 4445000000-E 1145  64 LF  14.80 947.20 17.00 1088.00 20.00  1280.00BARRICADES (TYPE III)

0037 4455000000-N 1150  10 DAY 150.00 1500.00 200.00 2000.00 650.00  6500.00FLAGGER

0038 4685000000-E 1205  2,477 LF  1.10 2724.70 0.89 2204.53 0.89  2204.53THERMO PVT MKG LINES 4"90



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC PINEVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 5 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0039 4686000000-E 1205  2,477 LF  1.20 2972.40 0.99 2452.23 0.99  2452.23THERMO PVT MKG LINES 4"120

0040 6000000000-E 1605  1,650 LF  2.10 3465.00 2.10 3465.00 2.75  4537.50TEMPORARY SILT FENCE

0041 6006000000-E 1610  150 TON 32.00 4800.00 50.00 7500.00 50.00  7500.00EROS CONTRL STONE CL A

0042 6009000000-E 1610  15 TON 32.00 480.00 50.00 750.00 50.00  750.00EROS CONTRL STONE CL B

0043 6012000000-E 1610  90 TON 28.00 2520.00 50.00 4500.00 40.00  3600.00SEDIMENT CONTROL STONE

0044 6015000000-E 1615 0.8 ACR 1100.00 880.00 1100.00 880.00 1500.00  1200.00TEMPORARY MULCHING

0045 6018000000-E 1620  100 LB  5.00 500.00 5.00 500.00 2.00  200.00SEED FOR TEMP SEEDING

0046 6021000000-E 1620 0.5 TON 1100.00 550.00 1100.00 550.00 850.00  425.00FERT FOR TEMP SEEDING

0047 6024000000-E 1622  200 LF  10.00 2000.00 20.00 4000.00 15.00  3000.00TEMPORARY SLOPE DRAINS

0048 6029000000-E SP   200 LF  2.10 420.00 2.10 420.00 4.00  800.00SAFETY FENCE

0049 6030000000-E 1630  20 CY  10.00 200.00 20.00 400.00 25.00  500.00SILT EXCAVATION

0050 6036000000-E 1631  1,850 SY  1.55 2867.50 1.55 2867.50 4.00  7400.00MATTING FOR EROS CONTROL

0051 6037000000-E SP   100 SY  10.50 1050.00 10.50 1050.00 4.15  415.00COIR FIBER MAT

0052 6042000000-E 1632  200 LF  4.25 850.00 4.25 850.00 2.00  400.001/4" HARDWARE CLOTH

0053 6070000000-N 1639  2 EA  475.00 950.00 250.00 500.00 2000.00  4000.00SPECIAL STILLING BASINS

0054 6071010000-E SP   20 LF  6.50 130.00 15.00 300.00 10.00  200.00WATTLE

0055 6071020000-E SP   5 LB  8.00 40.00 66.00 330.00 10.00  50.00POLYACRYLAMIDE (PAM)

0056 6084000000-E 1660 0.8 ACR 2100.00 1680.00 2100.00 1680.00 3000.00  2400.00SEEDING AND MULCHING

0057 6087000000-E 1660 0.4 ACR 1050.00 420.00 1050.00 420.00 250.00  100.00MOWING

0058 6090000000-E 1661  50 LB  16.25 812.50 16.25 812.50 3.00  150.00SEED FOR REPAIR SEEDING

0059 6093000000-E 1661 0.25 TON 2100.00 525.00 2100.00 525.00 850.00  212.50FERT FOR REPAIR SEEDING

0060 6096000000-E 1662  50 LB  16.25 812.50 16.25 812.50 3.00  150.00SEED FOR SUPP SEEDING

0061 6108000000-E 1665 0.5 TON 2500.00 1250.00 2500.00 1250.00 850.00  425.00FERTILIZER TOPDRESSING

0062 6114500000-N 1667  10 MHR 180.00 1800.00 180.00 1800.00 75.00  750.00SPECIALIZED HAND MOWING

0063 6117000000-N SP   12 EA  50.00 600.00 150.00 1800.00 250.00  3000.00RESPONSE FOR EROS CONTROL

0064 6132000000-N SP   4 EA  1460.00 5840.00 400.00 1600.00 2500.00  10000.00GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

STRUCTURE ITEMS

0065 8017000000-N SP  Lump Sum 15000.00 9000.00  30000.00CM&R TEMP ACCESS ***********
(15+53.00 -L-)

0066 8035000000-N 402 Lump Sum 21780.00 19000.00  45000.00REMV EXIST STR **********
(15+53.00 -L-)

0067 8112730000-N 450  1 EA  3000.00 3000.00 2500.00 2500.00 2500.00  2500.00PDA TESTING

0068 8121000000-N 412 Lump Sum 5000.00 4500.00  10000.00UNCL STR EXCAV STA *****
(15+53.00 -L-)

0069 8182000000-E 420  57 CY  900.00 51300.00 1000.00 57000.00 1000.00  57000.00CLASS A CONCRETE (BRIDGE)

0070 8210000000-N 422 Lump Sum 11105.00 23500.00  25000.00BRG APPR SLAB ***********
(15+53.00 -L-)

0071 8217000000-E 425  7,850 LB  1.00 7850.00 1.00 7850.00 1.00  7850.00REINF STEEL (BRIDGE)

0072 8364000000-E 450  410 LF  45.50 18655.00 60.00 24600.00 100.00  41000.00HP12X53 PILES



BRIDGE #203 OVER STANLEY CREEK ON SR-1935.

DANE CONSTRUCTION, INC.

MOORESVILLE,  NC

BLYTHE CONSTRUCTION, INC. LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE,  NC PINEVILLE,  NC

APR 05, 2016 12:50 PM GASTON 2:00 PM 6 /  6 013

38523.3.2 MAR 15 2016 C203673

TIP NO 0.079 MIB-4751

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

0073 8475000000-E 460 143.15 LF  105.00 15030.75 110.00 15746.50 200.00  28630.00TWO BAR METAL RAIL

0074 8517000000-E 460  160 LF  135.00 21600.00 115.00 18400.00 150.00  24000.001'-**"X*****"CONC PARAPET
(1'-2" X 2'-9 1/2")

0075 8608000000-E 876  200 TON 1.00 200.00 54.00 10800.00 60.00  12000.00RIP RAP II (2'-0")

0076 8622000000-E 876  225 SY  4.50 1012.50 3.00 675.00 30.00  6750.00GEOTEXTILE FOR DRAINAGE

0077 8657000000-N 430 Lump Sum 7500.00 4000.00  7500.00ELASTOMERIC BEARINGS

0078 8753100000-E 430  880 LF  200.00 176000.00 220.00 193600.00 300.00  264000.003'-0"X 2'-9" PRESTR BOX BEAM

0079 8860000000-N SP  Lump Sum 600.00 3000.00  4000.00GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

 

    TOTAL 618211.20 TOTAL 669581.26 TOTAL  927212.76CONTRACT TOTAL

 

    SUB-TOTAL 262577.95 SUB-TOTAL 275409.76 SUB-TOTAL  361982.76ROADWAY ITEMS

    SUB-TOTAL 355633.25 SUB-TOTAL 394171.50 SUB-TOTAL  565230.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  575682.56   TCB BUILDERS, LLC

     2  586888.88   COUNTRY BOY LANDSCAPING INC

     3  595292.01   R.E. BURNS & SONS CO., INC.

     4  618211.20   DANE CONSTRUCTION, INC.

     5  669581.26   BLYTHE CONSTRUCTION, INC.

     6  927212.76   LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC.



US-321 FROM HIGH SHOALS BRIDGE TO NC-27/NC-150, 1 SECT OF US-321 BUS, 1 SECT OF NC-150, AND 46 SECT OF SECONDARY RDS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 05, 2016 12:50 PM LINCOLN 2:00 PM 1 /  4 014

2016CPT.12.09.10551,  2016CPT.12.09.20551 MAR 15 2016 C203823

TIP NO 27.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 41500.00 72000.00  165000.00MOBILIZATION

0002 0255000000-E SP   3,407 TON 20.00 68140.00 22.00 74954.00 19.92  67867.44GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  545 TON 1.00 545.00 1.00 545.00 1.00  545.00INCIDENTAL STONE BASE

0004 1245000000-E SP  37.73 SMI 1200.00 45276.00 1375.00 51878.75 1395.00  52633.35SHOULDER RECONSTRUCTION

0005 1297000000-E 607  103,750 SY  1.30 134875.00 1.50 155625.00 1.20  124500.00MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  19,400 SY  1.40 27160.00 2.90 56260.00 2.25  43650.00MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  4,245 SY  6.00 25470.00 9.00 38205.00 13.25  56246.25INCIDENTAL MILLING

0008 1519000000-E 610  14,512 TON 33.00 478896.00 35.00 507920.00 37.64  546231.68ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   3,130 TON 33.00 103290.00 37.00 115810.00 37.25  116592.50ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  17,188 TON 31.75 545719.00 34.00 584392.00 36.20  622205.60ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   900 TON 31.75 28575.00 36.00 32400.00 41.55  37395.00ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  6,747 TON 38.50 259759.50 53.00 357591.00 43.00  290121.00ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   380 TON 38.50 14630.00 55.00 20900.00 64.00  24320.00ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  2,620 TON 375.00 982500.00 384.00 1006080.00 435.00  1139700.00ASP FOR PLANT MIX

0015 1704000000-E SP   4,003 TON 75.00 300225.00 100.00 400300.00 97.00  388291.00PATCHING EXIST PAVEMENT

0016 1775000000-E 660  60,900 SY  1.15 70035.00 0.45 27405.00 0.63  38367.00AST, MAT COAT, #78M STONE

0017 1838000000-E SP   24,360 GAL 1.55 37758.00 1.45 35322.00 4.85  118146.00EMULSION FOR AST

0018 1840000000-E 665  53,600 LF  0.20 10720.00 0.12 6432.00 0.19  10184.00MILLED RUMBLE STRIPS

0019 2605000000-N 848  2 EA  3200.00 6400.00 3200.00 6400.00 2910.00  5820.00CONCRETE CURB RAMP

0020 2815000000-N 858  1 EA  1300.00 1300.00 1300.00 1300.00 1545.00  1545.00ADJ DROP INLETS

0021 2830000000-N 858  8 EA  1850.00 14800.00 1850.00 14800.00 2200.00  17600.00ADJ MANHOLES

0022 2845000000-N 858  4 EA  1500.00 6000.00 1500.00 6000.00 1785.00  7140.00ADJ METER OR VALVE BOXES

0023 4413000000-E SP   5,288 SF  6.00 31728.00 6.00 31728.00 5.70  30141.60WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 81000.00 85000.00  107106.43TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   50 HR  35.00 1750.00 40.00 2000.00 36.00  1800.00LAW ENFORCEMENT

0026 4700000000-E 1205  185 LF  3.25 601.25 2.00 370.00 3.45  638.2512"WIDE THERMO 90 MILS

0027 4705000000-E 1205  100 LF  8.50 850.00 6.00 600.00 9.00  900.00THERMO LINES 16" 120MILS

0028 4710000000-E 1205  819 LF  10.25 8394.75 8.00 6552.00 10.85  8886.1524"WIDE THERMO 120 MILS

0029 4721000000-E 1205  20 EA  75.00 1500.00 150.00 3000.00 76.65  1533.00THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  165 EA  125.00 20625.00 150.00 24750.00 132.00  21780.00THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  423,000 LF  0.15 63450.00 0.15 63450.00 0.15  63450.00PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  67,100 LF  0.22 14762.00 0.28 18788.00 0.23  15433.00PAINT PVMT MARKINGS 6"

0033 4825000000-E 1205  1,450 LF  2.25 3262.50 1.00 1450.00 2.40  3480.00PAINT PVMT MARKINGS 12"

0034 4835000000-E 1205  79 LF  5.00 395.00 4.00 316.00 5.23  413.17PAINT PVT MKG LINES 24"

0035 4845000000-N 1205  42 EA  65.00 2730.00 85.00 3570.00 68.75  2887.50PAINT PVT MKG SYMBOL

0036 4847000000-E 1205  106,500 LF  0.70 74550.00 0.80 85200.00 0.72  76680.00POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)



US-321 FROM HIGH SHOALS BRIDGE TO NC-27/NC-150, 1 SECT OF US-321 BUS, 1 SECT OF NC-150, AND 46 SECT OF SECONDARY RDS.

MIDSTATE CONTRACTORS, INC.

HICKORY,  NC

BLYTHE CONSTRUCTION, INC. J. T. RUSSELL & SONS, INC.

CHARLOTTE,  NC ALBEMARLE,  NC

APR 05, 2016 12:50 PM LINCOLN 2:00 PM 2 /  4 014

2016CPT.12.09.10551,  2016CPT.12.09.20551 MAR 15 2016 C203823

TIP NO 27.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4847100000-E 1205  67,100 LF  0.90 60390.00 1.00 67100.00 0.92  61732.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0038 4847110000-E 1205  1,250 LF  1.30 1625.00 2.00 2500.00 1.35  1687.50POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0039 4847120000-E 1205  1,450 LF  2.75 3987.50 2.50 3625.00 2.91  4219.50POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0040 4855000000-E 1205  1,600 LF  1.00 1600.00 1.00 1600.00 0.79  1264.00LINE REMOVAL 6" WIDE

0041 4905000000-N 1253  1,445 EA  21.50 31067.50 21.30 30778.50 27.00  39015.00SNOWPLB PVMT MRKER

0042 5255000000-N 1413 Lump Sum 8000.00 13500.00  5717.97PORTABLE LIGHTING

 

    TOTAL 3615842.00 TOTAL 4018397.25 TOTAL  4322865.89CONTRACT TOTAL

 

    SUB-TOTAL 3615842.00 SUB-TOTAL 4018397.25 SUB-TOTAL  4322865.89ROADWAY ITEMS



US-321 FROM HIGH SHOALS BRIDGE TO NC-27/NC-150, 1 SECT OF US-321 BUS, 1 SECT OF NC-150, AND 46 SECT OF SECONDARY RDS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

APR 05, 2016 12:50 PM LINCOLN 2:00 PM 3 /  4 014

2016CPT.12.09.10551,  2016CPT.12.09.20551 MAR 15 2016 C203823

TIP NO 27.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 226500.00   MOBILIZATION

0002 0255000000-E SP   3,407 TON 35.00 119245.00   GENERIC GRADING ITEM (TON)
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545  545 TON 60.00 32700.00   INCIDENTAL STONE BASE

0004 1245000000-E SP  37.73 SMI 2250.00 84892.50   SHOULDER RECONSTRUCTION

0005 1297000000-E 607  103,750 SY  1.95 202312.50   MILL ASP PVMT *****" DTH
(1-1/2")

0006 1297000000-E 607  19,400 SY  2.35 45590.00   MILL ASP PVMT *****" DTH
(2")

0007 1330000000-E 607  4,245 SY  15.50 65797.50   INCIDENTAL MILLING

0008 1519000000-E 610  14,512 TON 50.00 725600.00   ASP CONC SURF CRS S9.5B

0009 1520000000-E SP   3,130 TON 60.00 187800.00   ASP CONC SURF CRS S9.5B LEVEL

0010 1523000000-E 610  17,188 TON 50.50 867994.00   ASP CONC SURF CRS S9.5C

0011 1524000000-E SP   900 TON 54.50 49050.00   ASP CONC SURF CRS S9.5C LEVEL

0012 1525000000-E 610  6,747 TON 54.00 364338.00   ASP CONC SURF CRS SF9.5A

0013 1525100000-E SP   380 TON 77.50 29450.00   ASP CONC SURF CRS SF9.5A LEVEL

0014 1575000000-E 620  2,620 TON 370.00 969400.00   ASP FOR PLANT MIX

0015 1704000000-E SP   4,003 TON 100.00 400300.00   PATCHING EXIST PAVEMENT

0016 1775000000-E 660  60,900 SY  1.10 66990.00   AST, MAT COAT, #78M STONE

0017 1838000000-E SP   24,360 GAL 2.00 48720.00   EMULSION FOR AST

0018 1840000000-E 665  53,600 LF  0.20 10720.00   MILLED RUMBLE STRIPS

0019 2605000000-N 848  2 EA  3200.00 6400.00   CONCRETE CURB RAMP

0020 2815000000-N 858  1 EA  1300.00 1300.00   ADJ DROP INLETS

0021 2830000000-N 858  8 EA  1850.00 14800.00   ADJ MANHOLES

0022 2845000000-N 858  4 EA  1500.00 6000.00   ADJ METER OR VALVE BOXES

0023 4413000000-E SP   5,288 SF  6.00 31728.00   WORK ZONE ADV/GEN WARN SIGN

0024 4457000000-N SP  Lump Sum 170000.00   TEMP TRAFFIC CONTROL (SP)

0025 4510000000-N SP   50 HR  50.00 2500.00   LAW ENFORCEMENT

0026 4700000000-E 1205  185 LF  3.25 601.25   12"WIDE THERMO 90 MILS

0027 4705000000-E 1205  100 LF  8.50 850.00   THERMO LINES 16" 120MILS

0028 4710000000-E 1205  819 LF  10.25 8394.75   24"WIDE THERMO 120 MILS

0029 4721000000-E 1205  20 EA  72.50 1450.00   THERMO PVT MKG CHARACTER 120

0030 4725000000-E 1205  165 EA  125.00 20625.00   THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  423,000 LF  0.14 59220.00   PAINT PVMT MARKINGS 4"

0032 4815000000-E 1205  67,100 LF  0.22 14762.00   PAINT PVMT MARKINGS 6"

0033 4825000000-E 1205  1,450 LF  2.25 3262.50   PAINT PVMT MARKINGS 12"

0034 4835000000-E 1205  79 LF  4.95 391.05   PAINT PVT MKG LINES 24"

0035 4845000000-N 1205  42 EA  65.00 2730.00   PAINT PVT MKG SYMBOL

0036 4847000000-E 1205  106,500 LF  0.68 72420.00   POLYUREA LINES (4" *****)
(HIGHLY REFLECTIVE ELEMENTS)



US-321 FROM HIGH SHOALS BRIDGE TO NC-27/NC-150, 1 SECT OF US-321 BUS, 1 SECT OF NC-150, AND 46 SECT OF SECONDARY RDS.

THE LANE CONSTRUCTION CORP

CHESHIRE,  CT   

APR 05, 2016 12:50 PM LINCOLN 2:00 PM 4 /  4 014

2016CPT.12.09.10551,  2016CPT.12.09.20551 MAR 15 2016 C203823

TIP NO 27.770 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4847100000-E 1205  67,100 LF  0.88 59048.00   POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0038 4847110000-E 1205  1,250 LF  1.27 1587.50   POLYUREA LINES (8" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0039 4847120000-E 1205  1,450 LF  2.75 3987.50   POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0040 4855000000-E 1205  1,600 LF  0.75 1200.00   LINE REMOVAL 6" WIDE

0041 4905000000-N 1253  1,445 EA  25.50 36847.50   SNOWPLB PVMT MRKER

0042 5255000000-N 1413 Lump Sum 15000.00   PORTABLE LIGHTING

 

    TOTAL 5032504.55   CONTRACT TOTAL

 

    SUB-TOTAL 5032504.55   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3615842.00   MIDSTATE CONTRACTORS, INC.

     2  4018397.25   BLYTHE CONSTRUCTION, INC.

     3  4322865.89   J. T. RUSSELL & SONS, INC.

     4  5032504.55   THE LANE CONSTRUCTION CORP



I-26 FROM MILE MARKER 40 TO MILE MARKER 50.

HARRISON CONSTRUCTION
COMPANY DIVISION OF

APAC-ATLANTIC INC
KNOXVILLE,  TN

GLF CONSTRUCTION
CORPORATION

MIAMI,  FL  

APR 05, 2016 12:50 PM HENDERSON 2:00 PM 1 /  2 015

52036.3.1,  52037.3.1 MAR 15 2016 C203762

TIP NO 10.119 MII-5758, I-5759

FED AID NO NHPP-0026(002)40, NHPP-0026(006)21

PAVEMENT & BRIDGE REHABILITATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 625000.00 640000.00  MOBILIZATION

0002 0000940000-E SP   10,000 LB  7.35 73500.00 4.00 40000.00  GENERIC MISCELLANEOUS ITEM (LB)
HOT POURED RUBBER ASPHALT JOINT SEALER, TYPE I

0003 0000940000-E SP   803,494 LB  8.26 6636860.44 8.30 6669000.20  GENERIC MISCELLANEOUS ITEM (LB)
PAVEMENT SLAB STABILIZATION MATERIAL

0004 0000960000-E SP   5,300 SY  325.00 1722500.00 315.00 1669500.00  GENERIC MISCELLANEOUS ITEM (SY)
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS

0005 0036000000-E 225  1,100 CY  14.25 15675.00 15.00 16500.00  UNDERCUT EXCAVATION

0006 0196000000-E 270  5,300 SY  1.10 5830.00 0.70 3710.00  GEOTEXTILE SOIL STABILIZATION

0007 0314000000-E SP   8,400 TON 21.35 179340.00 16.50 138600.00  SELECT MATERIAL CLASS **
(IV)

0008 1520000000-E SP   186 TON 260.00 48360.00 300.00 55800.00  ASP CONC SURF CRS S9.5B LEVEL

0009 1575000000-E 620  13 TON 475.00 6175.00 800.00 10400.00  ASP FOR PLANT MIX

0010 1577000000-E 620  924 TON 510.00 471240.00 575.00 531300.00  POLYM MOD ASP BNDR FOR PLT MIX

0011 1880000000-E SP   17,740 TON 77.75 1379285.00 85.00 1507900.00  GENERIC PAVING ITEM (TON)
ULTRA-THIN BONDED WEARING     COURSE

0013 1891000000-E SP   13,000 SY  9.00 117000.00 14.00 182000.00  GENERIC PAVING ITEM (SY)
MILLING CONCRETE AND ASPHALT  PAVEMENT

0014 4400000000-E 1110  480 SF  9.30 4464.00 5.00 2400.00  WORK ZONE SIGNS (STAT)

0015 4405000000-E 1110  1,644 SF  10.25 16851.00 8.00 13152.00  WORK ZONE SIGNS (PORT)

0016 4410000000-E 1110  104 SF  10.60 1102.40 7.00 728.00  WORK ZONE SIGNS (BARR)

0017 4415000000-N 1115  8 EA  1975.00 15800.00 2900.00 23200.00  FLASHING ARROW BOARD

0018 4420000000-N 1120  10 EA  9225.00 92250.00 24500.00 245000.00  PORTABLE CHANGE MSG SIGN

0019 4430000000-N 1130  250 EA  50.00 12500.00 38.00 9500.00  DRUMS

0020 4445000000-E 1145  64 LF  25.00 1600.00 20.00 1280.00  BARRICADES (TYPE III)

0021 4510000000-N SP   4,000 HR  41.60 166400.00 35.00 140000.00  LAW ENFORCEMENT

0022 4516000000-N 1180  1,100 EA  32.00 35200.00 25.00 27500.00  SKINNY DRUM

0023 4700000000-E 1205  6,600 LF  1.25 8250.00 4.00 26400.00  12"WIDE THERMO 90 MILS

0024 4725000000-E 1205  30 EA  152.00 4560.00 400.00 12000.00  THERMO PVT SYMBOL 90MILS

0025 4891000000-E 1205  247,210 LF  0.50 123605.00 0.65 160686.50  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (6", 50
MILS)

0026 4905000000-N 1253  1,426 EA  24.00 34224.00 35.00 49910.00  SNOWPLB PVMT MRKER

0027 5255000000-N 1413 Lump Sum 601000.00 600000.00  PORTABLE LIGHTING

0031 4480000000-N 1165  4 EA  9000.00 36000.00 2500.00 10000.00  TMA

STRUCTURE ITEMS

0028 8867000000-E SP  391.3 LF  120.00 46956.00 120.00 46956.00  GENERIC STRUCTURE ITEM (LF)
FOAM JOINT SEALS

0029 8882000000-E SP  97.8 CF  510.00 49878.00 550.00 53790.00  GENERIC STRUCTURE ITEM (CF)
ELASTOMERIC CONCRETE

0030 8892000000-E SP  419.2 SF  100.00 41920.00 130.00 54496.00  GENERIC STRUCTURE ITEM (SF)
BRIDGE JOINT DEMOLITION



I-26 FROM MILE MARKER 40 TO MILE MARKER 50.

   

APR 05, 2016 12:50 PM HENDERSON 2:00 PM 2 /  2 015

52036.3.1,  52037.3.1 MAR 15 2016 C203762

TIP NO 10.119 MII-5758, I-5759

FED AID NO NHPP-0026(002)40, NHPP-0026(006)21

PAVEMENT & BRIDGE REHABILITATION.

 

    TOTAL 12573325.84 TOTAL 12941708.70  CONTRACT TOTAL

 

    SUB-TOTAL 12434571.84 SUB-TOTAL 12786466.70  ROADWAY ITEMS

    SUB-TOTAL 138754.00 SUB-TOTAL 155242.00  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  12573325.84   HARRISON CONSTRUCTION COMPANY DIVISION OF
APAC-ATLANTIC INC

     2  12941708.70   GLF CONSTRUCTION CORPORATION



I-85 FROM US-601(JAKE ALEXANDER BOULEVARD) TO 0.5 MILE SOUTH OF US-52 (INNES STREET) IN SALISBURY.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

AMERICAN CONTRACTING &
SERVICES INC

STATE COLLEGE,  PA JEFFERSONVILLE,  IN

APR 05, 2016 12:50 PM ROWAN 2:00 PM 1 /  3 016

52022.3.1 MAR 15 2016 C203853

TIP NO 1.157 MII-5741

FED AID NO NHPP-0085(22)

DRAINAGE, PAVEMENT REHABILITATION, AND BRIDGE PRESERVATION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 109000.00 115000.00  128887.67MOBILIZATION

0002 0106000000-E 230  200 CY  35.00 7000.00 200.00 40000.00 60.00  12000.00BORROW EXCAVATION

0003 0163000000-E 250  850 SY  102.00 86700.00 59.00 50150.00 75.00  63750.00REMOVAL OF EXT CONC PVMT

0004 0234000000-E SP   850 CY  44.25 37612.50 175.00 148750.00 35.00  29750.00GENERIC GRADING ITEM (CY)
SELECT MATERIAL, CLASS I

0005 0241000000-E SP   1,750 SY  6.45 11287.50 20.00 35000.00 4.00  7000.00GENERIC GRADING ITEM (SY)
FOUNDATION GEOTEXTILE (TYPE 2)

0006 0241000000-E SP   2,600 SY  9.00 23400.00 8.00 20800.00 3.50  9100.00GENERIC GRADING ITEM (SY)
TYPE 5 GEOTEXTILE

0007 0255000000-E SP   150 TON 75.00 11250.00 350.00 52500.00 65.00  9750.00GENERIC GRADING ITEM (TON)
CLASS A RIP RAP

0008 0318000000-E 300  5 TON 115.00 575.00 65.00 325.00 100.00  500.00FND CONDIT MATL MINOR STRS

0009 0320000000-E 300  100 SY  8.85 885.00 10.00 1000.00 15.00  1500.00FND CONDIT GEOTEXTILE

0010 0448200000-E 310  228 LF  115.00 26220.00 120.00 27360.00 100.00  22800.0015" RCP CULV CLASS IV

0011 0582000000-E 310  248 LF  90.00 22320.00 170.00 42160.00 130.00  32240.0015" CS PIPE CULV 0.064"

0012 0636000000-E 310  8 EA  750.00 6000.00 835.00 6680.00 750.00  6000.00**" CS ELBOW *****" THICK
(15", 0.064")

0013 1099500000-E 505  850 CY  44.45 37782.50 100.00 85000.00 45.00  38250.00SHALLOW UNDERCUT

0014 1099700000-E 505  1,700 TON 49.50 84150.00 65.00 110500.00 40.00  68000.00CLASS IV SUBGRD STABILIZATION

0015 1121000000-E 520  200 TON 61.45 12290.00 120.00 24000.00 65.00  13000.00AGGREGATE BASE COURSE

0016 1525000000-E 610  70 TON 375.00 26250.00 625.00 43750.00 625.00  43750.00ASP CONC SURF CRS SF9.5A

0017 1575000000-E 620  10 TON 575.00 5750.00 565.00 5650.00 565.00  5650.00ASP FOR PLANT MIX

0018 1682000000-E 652  180 TON 365.00 65700.00 600.00 108000.00 600.00  108000.00PERM ASPH DRAINAGE CO, P-57

0019 1702000000-E 657  4,000 LB  4.55 18200.00 8.00 32000.00 50.00  200000.00SEALING PVMT CRACKS & JTS

0020 1847000000-E 710  550 SY  355.00 195250.00 385.00 211750.00 300.00  165000.00******"PCC PVMT THRU LNS
(14")

0021 1881000000-E SP   200 LF  60.25 12050.00 50.00 10000.00 55.00  11000.00GENERIC PAVING ITEM (LF)
MILLED RUMBLE STRIPS (CONCRETE SHOULDER)

0022 1891000000-E SP   67,839 SY  4.85 329019.15 4.80 325627.20 12.50  847987.50GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0023 1902000000-N 710 Lump Sum 18500.00 9000.00  20000.00SURF TEST CONC PAVEMENT

0024 1913000000-E 720  310 SY  372.00 115320.00 365.00 113150.00 275.00  85250.00CONC SHLD ADJ ******"PVMT
(14")

0025 2099000000-E 816  310 LF  36.00 11160.00 50.00 15500.00 30.00  9300.00SHOULDER DRAIN

0026 2132000000-N 816  1 EA  332.00 332.00 500.00 500.00 1500.00  1500.00CONC PAD SHLDR DRN OUTLET

0027 2275000000-E SP   10 CY  415.00 4150.00 500.00 5000.00 350.00  3500.00FLOWABLE FILL

0028 2286000000-N 840  6 EA  4300.00 25800.00 3500.00 21000.00 5500.00  33000.00MASNRY DRAINAGE STRUCT

0029 2364200000-N 840  6 EA  725.00 4350.00 1300.00 7800.00 1400.00  8400.00FRAME W/2GRTS 840.20 STD

0030 2484000000-E SP   25 LF  22.50 562.50 45.00 1125.00 70.00  1750.00GENERIC DRAINAGE ITEM (LF)
6" OUTLET PIPE FOR SHOULDER   DRAIN

0031 2484000000-E SP   590 LF  4.25 2507.50 10.00 5900.00 8.00  4720.00GENERIC DRAINAGE ITEM (LF)
6" SHOULDER DRAIN PIPE

0032 2556000000-E 846  380 LF  60.00 22800.00 30.00 11400.00 110.00  41800.00SHOULDER BERM GUTTER



I-85 FROM US-601(JAKE ALEXANDER BOULEVARD) TO 0.5 MILE SOUTH OF US-52 (INNES STREET) IN SALISBURY.

J. T. RUSSELL & SONS, INC.

ALBEMARLE,  NC

HRI INC DBA HRI BRIDGE
COMPANY

AMERICAN CONTRACTING &
SERVICES INC

STATE COLLEGE,  PA JEFFERSONVILLE,  IN

APR 05, 2016 12:50 PM ROWAN 2:00 PM 2 /  3 016

52022.3.1 MAR 15 2016 C203853

TIP NO 1.157 MII-5741

FED AID NO NHPP-0085(22)

DRAINAGE, PAVEMENT REHABILITATION, AND BRIDGE PRESERVATION.

0033 3030000000-E 862  100 LF  44.25 4425.00 17.00 1700.00 17.00  1700.00STL BM GUARDRAIL

0034 3150000000-N 862  10 EA  66.65 666.50 35.00 350.00 35.00  350.00ADDIT GUARDRAIL POSTS

0035 3345000000-E 864  400 LF  36.75 14700.00 5.00 2000.00 5.00  2000.00REMOVE & RESET GUARDRAIL

0036 3566000000-E 867  40 LF  66.50 2660.00 75.00 3000.00 75.00  3000.00WOVEN WIRE FENCE RESET

0037 3628000000-E 876  12 TON 96.00 1152.00 250.00 3000.00 200.00  2400.00RIP RAP, CLASS I

0038 4400000000-E 1110  601 SF  6.10 3666.10 5.00 3005.00 4.50  2704.50WORK ZONE SIGNS (STAT)

0039 4405000000-E 1110  128 SF  7.10 908.80 6.00 768.00 8.50  1088.00WORK ZONE SIGNS (PORT)

0040 4410000000-E 1110  16 SF  7.65 122.40 6.25 100.00 8.00  128.00WORK ZONE SIGNS (BARR)

0041 4415000000-N 1115  5 EA  1630.00 8150.00 1350.00 6750.00 1650.00  8250.00FLASHING ARROW BOARD

0042 4420000000-N 1120  4 EA  5800.00 23200.00 4800.00 19200.00 6500.00  26000.00PORTABLE CHANGE MSG SIGN

0043 4422000000-N 1120  30 DAY 120.00 3600.00 28.00 840.00 35.00  1050.00PORT CHANGE MSG SIGN (SHORT TERM)

0044 4430000000-N 1130  163 EA  65.00 10595.00 30.00 4890.00 40.00  6520.00DRUMS

0045 4445000000-E 1145  24 LF  21.00 504.00 17.00 408.00 20.00  480.00BARRICADES (TYPE III)

0046 4465000000-N 1160  1 EA  3620.84 3620.84 3000.00 3000.00 4000.00  4000.00TEMPORARY CRASH CUSHIONS

0047 4480000000-N 1165  5 EA  21725.03 108625.15 9000.00 45000.00 3000.00  15000.00TMA

0048 4485000000-E 1170  446 LF  21.73 9691.58 18.00 8028.00 30.00  13380.00PORT CONC BARRIER

0049 4650000000-N 1251  600 EA  7.24 4344.00 6.00 3600.00 6.50  3900.00TEMP RAISED PVMT MRKS

0050 4800000000-N 1205  4 EA  482.78 1931.12 400.00 1600.00 200.00  800.00COLD APP PLAS CHAR TYPE *
(II)

0051 4805000000-N 1205  2 EA  543.13 1086.26 450.00 900.00 250.00  500.00COLD APPL PLASTIC SYM TYPE **
(II)

0052 4815000000-E 1205  40,440 LF  0.39 15771.60 0.32 12940.80 0.35  14154.00PAINT PVMT MARKINGS 6"

0053 4825000000-E 1205  400 LF  2.41 964.00 2.00 800.00 0.85  340.00PAINT PVMT MARKINGS 12"

0054 4847100000-E 1205  25,590 LF  1.39 35570.10 1.15 29428.50 1.10  28149.00POLYUREA LINES (6" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0055 4847120000-E 1205  2,010 LF  3.62 7276.20 3.00 6030.00 2.60  5226.00POLYUREA LINES (12" *****)
(HIGHLY REFLECTIVE ELEMENTS)

0056 4905000000-N 1253  770 EA  35.00 26950.00 29.00 22330.00 29.00  22330.00SNOWPLB PVMT MRKER

0057 5255000000-N 1413 Lump Sum 200000.00 35000.00  30000.00PORTABLE LIGHTING

0058 6000000000-E 1605  500 LF  5.75 2875.00 2.40 1200.00 4.75  2375.00TEMPORARY SILT FENCE

0059 6012000000-E 1610  10 TON 69.00 690.00 39.00 390.00 150.00  1500.00SEDIMENT CONTROL STONE

0060 6042000000-E 1632  300 LF  7.00 2100.00 3.50 1050.00 6.75  2025.001/4" HARDWARE CLOTH

0061 6071010000-E SP   150 LF  16.00 2400.00 10.00 1500.00 12.75  1912.50WATTLE

0062 6084000000-E 1660 0.25 ACR 9665.00 2416.25 8400.00 2100.00 8000.00  2000.00SEEDING AND MULCHING

STRUCTURE ITEMS

0063 8892000000-E SP   6 SF  400.00 2400.00 135.00 810.00 100.00  600.00GENERIC STRUCTURE ITEM (SF)
CONC DECK REPAIR FOR EPOXY OVERLAY

0064 8892000000-E SP   78,274 SF  4.85 379628.90 5.00 391370.00 6.00  469644.00GENERIC STRUCTURE ITEM (SF)
EPOXY OVERLAY SYSTEM - MECHANICALLY
DISTRIBUTED



I-85 FROM US-601(JAKE ALEXANDER BOULEVARD) TO 0.5 MILE SOUTH OF US-52 (INNES STREET) IN SALISBURY.

   

APR 05, 2016 12:50 PM ROWAN 2:00 PM 3 /  3 016

52022.3.1 MAR 15 2016 C203853

TIP NO 1.157 MII-5741

FED AID NO NHPP-0085(22)

DRAINAGE, PAVEMENT REHABILITATION, AND BRIDGE PRESERVATION.

 

    TOTAL 2216864.45 TOTAL 2299465.50 TOTAL  2706641.17CONTRACT TOTAL

 

    SUB-TOTAL 1834835.55 SUB-TOTAL 1907285.50 SUB-TOTAL  2236397.17ROADWAY ITEMS

    SUB-TOTAL 382028.90 SUB-TOTAL 392180.00 SUB-TOTAL  470244.00STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2216864.45   J. T. RUSSELL & SONS, INC.

     2  2299465.50   HRI INC DBA HRI BRIDGE COMPANY

     3  2706641.17   AMERICAN CONTRACTING & SERVICES INC


